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Abstract of Bids Bidder: Bidder:
Pro_ject No: F-ST99(98) Engineer's Estimate ACME CONSTRUCTION INC M C GREEN & SONS INC
Project Name: 2010 SR2S - WASATCH FRONT INFRASTRUCTURE PROJECTS 9524 FEULNER PARK RD 150 NORTH 1050 WEST
Desc of Construction: VARIOUS SIDEWALK & SIGNING PROJECTS ALONG WEST JORDAN,UT 84081 CENTERVILLE,UT 84014
WASATCH FRONT
Estimate Completion date on or before
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 012850010 Mobilization 1 Lump 6,000.00 6,000.00 8,830.00 8,830.00 6,000.00 6,000.00
2 013150010 Public Information Services 1 Lump 500.00 500.00 579.00 579.00 1,500.00 1,500.00
3 015540005 Traffic Control 1 Lump 2,600.00 2,600.00 1,620.00 1,620.00 7,150.00 7,150.00
4 01571002* Check Dam (6" Bag - Stone Filled) 4 Each 30.00 120.00 86.90 347.60 100.00 400.00
5 017210010 Survey 1 Lump 1,500.00 1,500.00 1,030.00 1,030.00 220.00 220.00
6 018910020 Move Mailbox 3 Each 250.00 750.00 185.00 555.00 150.00 450.00
7 020560010 Borrow 15 Ton 15.00 225.00 28.75 431.25 15.85 237.75
8 02221001* Remove Landscape Wall 25 ft 7.00 175.00 34.10 852.50 8.30 207.50
9 022210050 Remove Tree 2 Each 300.00 600.00 805.00 1,610.00 764.50 1,529.00
10 02221011* Remove Concrete Flatwork 116 sqyd 8.00 928.00 10.70 1,241.20 4.00 464.00
11 022210110 Remove Concrete Sidewalk 20 sqyd 8.00 160.00 14.95 299.00 4.00 80.00
12 022210115 Remove Concrete Driveway 48 sqyd 10.00 480.00 11.80 566.40 4.00 192.00
13 022210120 Remove Concrete Curb 101 ft 5.00 505.00 3.95 398.95 2.00 202.00
14 022210125 Remove Concrete Curb and Gutter 172 ft 6.00 1,032.00 3.15 541.80 2.00 344.00
15 022310010 Clearing and Grubbing 1 Lump 2,500.00 2,500.00 3,180.00 3,180.00 7,300.00 7,300.00
16 023160020 Roadway Excavation (Plan Quantity 20 cuyd 16.00 320.00 126.00 2,520.00 180.00 3,600.00
)
17 027210010 Untreated Base Course 213 Ton 34.00 7,242.00 23.50 5,005.50 17.65 3,759.45
18 027410050 HMA - 1/2 inch 11 Ton 100.00 1,100.00 214.00 2,354.00 192.50 2,117.50
19 02771002P Concrete Curb and Gutter Type B1 15 ft 15.00 225.00 44.75 671.25 30.00 450.00
20 02771004P Concrete Driveway Flared, 6 inch 459 sq ft 5.00 2,295.00 5.10 2,340.90 5.00 2,295.00
Thick
21 02771005P Pedestrian Access Ramp 526 sq ft 6.00 3,156.00 5.95 3,129.70 3.80 1,998.80
22 02771008P Detectable Warning Surface 4 Each 350.00 1,400.00 167.00 668.00 280.00 1,120.00
23 02776001* Concrete Sidewalk, 6 Inch Thick 162 sq ft 4.85 785.70 5.15 834.30 4.75 769.50
24 02776001P Concrete Sidewalk 3935 sq ft 3.25 12,788.75 3.75 14,756.25 3.70 14,559.50
25 02776004P Concrete Flatwork 6 inch thick 867 sq ft 4.85 4,204.95 4.55 3,944.85 5.00 4,335.00
26 02812000* Maintain Existing Irrigation Syst 4 Each 875.00 3,500.00 1,070.00 4,280.00 935.00 3,740.00
em
27 02812002D 2 inch PVC Sleeve Schedule 40 15 ft 9.00 135.00 3.75 56.25 2.75 41.25
28 02891000P Sign Type A-2, 36 Inch x 8 Inch 4 Each 60.00 240.00 174.00 696.00 165.20 660.80
29 028910245 Panel Replacement 11 sqft 12.00 132.00 53.30 586.30 50.62 556.82
30 028910270 Remove Sign Less Than 20 Square F 2 Each 80.00 160.00 48.60 97.20 74.18 148.36
eet
31 028910305 Small Sign Tubular Steel Post Bas 2 Each 120.00 240.00 128.00 256.00 121.32 242.64

e (B2A)
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Abstract of Bids Bidder: Bidder:
Pro_ject No: F-ST99(98) Engineer's Estimate ACME CONSTRUCTION INC M C GREEN & SONS INC
Project Name: 2010 SR2S - WASATCH FRONT INFRASTRUCTURE PROJECTS 9524 FEULNER PARK RD 150 NORTH 1050 WEST
Desc of Construction: VARIOUS SIDEWALK & SIGNING PROJECTS ALONG WEST JORDAN,UT 84081 CENTERVILLE,UT 84014
WASATCH FRONT
Estimate Completion date on or before
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
32 028910360 Sign Post P2 2 Each 65.00 130.00 107.00 214.00 101.82 203.64
33 02912002P Contractor Furnished Topsoil 26 cuyd 35.00 910.00 45.25 1,176.50 39.60 1,029.60
34 029220060 Turf Sod 2875 sq ft 0.75 2,156.25 0.94 2,702.50 0.83 2,386.25
35 02932008D Plant - 2 inch Caliper 2 Each 300.00 600.00 358.00 716.00 313.50 627.00
Subtotal 59,795.65 69,088.20 70,917.36
ntary
36 012850010 Mobilization 1 Lump 6,500.00 6,500.00 6,030.00 6,030.00 6,500.00 6,500.00
37 013150010 Public Information Services 1 Lump 500.00 500.00 579.00 579.00 1,500.00 1,500.00
38 015540005 Traffic Control 1 Lump 3,100.00 3,100.00 2,240.00 2,240.00 4,500.00 4,500.00
39 01571002* Check Dam (6" Bag - Stone Filled) 2 Each 30.00 60.00 86.90 173.80 100.00 200.00
40 017210010 Survey 1 Lump 1,600.00 1,600.00 765.00 765.00 550.00 550.00
41 018910020 Move Mailbox 2 Each 250.00 500.00 185.00 370.00 150.00 300.00
42 018920040 Reconstruct Valve Box 1 Each 725.00 725.00 309.00 309.00 350.00 350.00
43 020820020 Relocate Water Meter 1 Each 1,500.00 1,500.00 723.00 723.00 650.00 650.00
44 022210050 Remove Tree 2 Each 300.00 600.00 458.00 916.00 434.50 869.00
45 02221011* Remove Concrete Flatwork 124 sqyd 8.00 992.00 14.25 1,767.00 10.00 1,240.00
46 022210110 Remove Concrete Sidewalk 196 sqyd 8.00 1,568.00 14.10 2,763.60 10.00 1,960.00
47 022210115 Remove Concrete Driveway 29 sqyd 10.00 290.00 15.70 455.30 10.00 290.00
48 022210125 Remove Concrete Curb and Gutter 37 ft 6.00 222.00 21.50 795.50 10.00 370.00
49 02221016* Remove Asphalt Driveway 8 sqyd 3.00 24.00 28.80 230.40 10.00 80.00
50 022310010 Clearing and Grubbing 1 Lump 500.00 500.00 2,750.00 2,750.00 2,000.00 2,000.00
51 023160020 Roadway Excavation (Plan Quantity 48 cuyd 16.00 768.00 56.25 2,700.00 30.00 1,440.00
)
52 02319000* Potholing 4 Each 350.00 1,400.00 179.00 716.00 250.00 1,000.00
53 027210010 Untreated Base Course 276 Ton 34.00 9,384.00 26.50 7,314.00 17.50 4,830.00
54 027410050 HMA - 1/2 inch 27 Ton 100.00 2,700.00 156.00 4,212.00 159.50 4,306.50
55 027650020 Pavement Message Paint 8 Each 40.00 320.00 49.35 394.80 35.20 281.60
56 027650075 Pavement Marking Paint (Stop Line 14 ft 1.15 16.10 2.90 40.60 2.97 41.58
, Crosswalk-12 inch)
57 02771002P Concrete Curb and Gutter Type B1 143 ft 15.00 2,145.00 27.35 3,911.05 16.00 2,288.00
58 02771004P Concrete Driveway Flared, 6 inch 1269 sq ft 5.00 6,345.00 5.15 6,535.35 4,75 6,027.75
Thick
59 02771005P Pedestrian Access Ramp 177 sqft 6.00 1,062.00 7.90 1,398.30 4.00 708.00
60 02771008P Detectable Warning Surface 1 Each 350.00 350.00 167.00 167.00 275.00 275.00
61 02776001* Concrete Sidewalk, 6 Inch Thick 816 sqft 4.85 3,957.60 4.90 3,998.40 4.75 3,876.00
62 02776001P Concrete Sidewalk 2385 sq ft 3.25 7,751.25 3.80 9,063.00 3.80 9,063.00
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Estimate Completion date on or before
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
63 02776002* Stamped and Colored Concrete Flat 362 sqft 10.00 3,620.00 6.30 2,280.60 6.50 2,353.00
work
64 02776004P Concrete Flatwork 6 inch thick 491 sq ft 4.85 2,381.35 4.55 2,234.05 4.75 2,332.25
65 02812002D 2 inch PVC Sleeve Schedule 40 10 ft 9.00 90.00 3.75 37.50 2.75 27.50
66 02912001P Contractor Furnished Topsoil 9 cuyd 35.00 315.00 45.25 407.25 39.60 356.40
67 029220060 Turf Sod 720 sq ft 0.75 540.00 0.94 676.80 0.83 597.60
68 02932008D Plant - 2 inch Caliper 2 Each 300.00 600.00 358.00 716.00 313.50 627.00
Subtotal 62,426.30 67,670.30 61,790.18
ementary
69 012850010 Mobilization 1 Lump 20,000.00 20,000.00 15,860.00 15,860.00 9,000.00 9,000.00
70 013150010 Public Information Services 1 Lump 500.00 500.00 579.00 579.00 1,500.00 1,500.00
71 015540005 Traffic Control 1 Lump 10,000.00 10,000.00 3,460.00 3,460.00 6,000.00 6,000.00
72 01571002* Check Dam (6" Bag - Stone Filled) 2 Each 30.00 60.00 86.90 173.80 100.00 200.00
73 01571006* Drop - Inlet Barrier (6" Bag - St 4 Each 30.00 120.00 86.90 347.60 100.00 400.00
one Filled)
74 017210010 Survey 1 Lump 5,000.00 5,000.00 1,620.00 1,620.00 660.00 660.00
75 018910020 Move Mailbox 6 Each 250.00 1,500.00 185.00 1,110.00 150.00 900.00
76 018920030 Reconstruct Meter Box 1 Each 500.00 500.00 309.00 309.00 900.00 900.00
77 018920040 Reconstruct Valve Box 1 Each 725.00 725.00 309.00 309.00 350.00 350.00
78 02056001* 3/4 Inch Decorative Landscape Roc 56 sq yd 8.00 448.00 18.85 1,055.60 16.50 924.00
Kk
79 020560010 Borrow 500 Ton 15.00 7,500.00 22.55 11,275.00 15.00 7,500.00
80 020750040 Geotextiles - Weed Barrier 168 sq yd 3.00 504.00 2.95 495.60 2.59 435.12
81 02083001* Relocate Fire Hydrant 1 Each 3,500.00 3,500.00 2,380.00 2,380.00 2,500.00 2,500.00
82 02083002* Reconstruct Fire Hydrant 1 Each 1,000.00 1,000.00 1,610.00 1,610.00 3,500.00 3,500.00
83 022210050 Remove Tree 7 Each 300.00 2,100.00 458.00 3,206.00 434.50 3,041.50
84 022210125 Remove Concrete Curb and Gutter 7 ft 6.00 42.00 27.30 191.10 10.00 70.00
85 02221016* Remove Asphalt Driveway 36 sqyd 3.00 108.00 24.95 898.20 10.00 360.00
86 022310010 Clearing and Grubbing 1 Lump 10,000.00 10,000.00 10,230.00 10,230.00 4,500.00 4,500.00
87 023160020 Roadway Excavation (Plan Quantity 2008 cuyd 16.00 32,128.00 20.05 40,260.40 16.00 32,128.00
)
88 023180020 Surface Ditch 593 ft 5.00 2,965.00 3.60 2,134.80 4.00 2,372.00
89 02319000* Potholing 10 Each 350.00 3,500.00 180.00 1,800.00 50.00 500.00
90 023730010 Loose Riprap 2 cuyd 35.00 70.00 401.00 802.00 100.00 200.00
91 026101484 24 Inch - Concrete Pipe, Irrigat 32 ft 55.00 1,760.00 154.00 4,928.00 180.00 5,760.00
ion/Storm Drain, Class C
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Pro_ject No: F-ST99(98) Engineer's Estimate ACME CONSTRUCTION INC M C GREEN & SONS INC
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WASATCH FRONT
Estimate Completion date on or before
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
92 026130040 Culvert End Section 24 inch 1 Each 350.00 350.00 433.00 433.00 550.00 550.00
93 02635002P Open Curb Inlet 1 Each 1,500.00 1,500.00 1,720.00 1,720.00 1,600.00 1,600.00
94 027210010 Untreated Base Course 668 Ton 34.00 22,712.00 20.40 13,627.20 17.00 11,356.00
95 027410050 HMA - 1/2 inch 72 Ton 100.00 7,200.00 127.00 9,144.00 148.50 10,692.00
96 02771001P Concrete Curb 18 ft 10.00 180.00 18.40 331.20 20.00 360.00
97 02771002P Concrete Curb and Gutter Type B1 703 ft 15.00 10,545.00 17.35 12,197.05 14.00 9,842.00
98 02771004P Concrete Driveway Flared, 6 inch 1268 sq ft 5.00 6,340.00 4.70 5,959.60 5.00 6,340.00
Thick
99 02771005P Pedestrian Access Ramp 176 sq ft 6.00 1,056.00 5.70 1,003.20 4.00 704.00
100 02771008P Detectable Warning Surface 2 Each 350.00 700.00 167.00 334.00 280.00 560.00
101 02776001* Concrete Sidewalk, 6 Inch Thick 90 sq ft 4.85 436.50 4.55 409.50 5.00 450.00
102 02776001P Concrete Sidewalk 7368 sq ft 3.25 23,946.00 3.45 25,419.60 4.20 30,945.60
103 02776002* Stamped and Colored Concrete Flat 481 sq ft 10.00 4,810.00 6.25 3,006.25 7.00 3,367.00
work
104 02812003* Relocate Irrigation Box 3 Each 500.00 1,500.00 629.00 1,887.00 300.00 900.00
105 028210018 6 ft Chain Link Fence, Type Il 130 ft 15.00 1,950.00 15.70 2,041.00 14.92 1,939.60
106 028910109 Sign Type A-2, 30 Inch x 18 Inch 2 Each 80.00 160.00 121.00 242.00 114.74 229.48
107 028910120 Sign Type A-2, 36inch X 36in 2 Each 95.00 190.00 177.00 354.00 168.38 336.76
ch
108 028910245 Panel Replacement 20 sqft 12.00 240.00 53.30 1,066.00 50.62 1,012.40
109 028910270 Remove Sign Less Than 20 Square F 1 Each 80.00 80.00 69.45 69.45 74.18 74.18
eet
110 028910285 Relocate Sign Less Than 20 Square 1 Each 200.00 200.00 140.00 140.00 98.49 98.49
Feet
111 028910305 Small Sign Tubular Steel Post Bas 2 Each 120.00 240.00 128.00 256.00 121.32 242.64
e (B2A)
112 028910360 Sign Post P2 2 Each 65.00 130.00 107.00 214.00 101.82 203.64
113 029110015 Wood Fiber Mulch 8 1000sqft 80.00 640.00 94.30 754.40 82.50 660.00
114 02912001P Contractor Furnished Topsoil 58 cuyd 35.00 2,030.00 45.25 2,624.50 39.60 2,296.80
115 029220040 Broadcast Seed 8 1000sqft 80.00 640.00 81.75 654.00 71.50 572.00
116 029220060 Turf Sod 625 sq ft 0.75 468.75 0.94 587.50 0.83 518.75
Subtotal 192,274.25 189,509.55 169,551.96
Elementary
117 012850010 Mobilization 1 Lump 16,500.00 16,500.00 20,290.00 20,290.00 16,400.00 16,400.00
118 013150010 Public Information Services 1 Lump 500.00 500.00 579.00 579.00 1,500.00 1,500.00
119 015540005 Traffic Control 1 Lump 8,000.00 8,000.00 3,460.00 3,460.00 18,000.00 18,000.00
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Abstract of Bids Bidder: Bidder:

Pro_ject No: F-ST99(98) Engineer's Estimate ACME CONSTRUCTION INC M C GREEN & SONS INC

Project Name: 2010 SR2S - WASATCH FRONT INFRASTRUCTURE PROJECTS 9524 FEULNER PARK RD 150 NORTH 1050 WEST

Desc of Construction: VARIOUS SIDEWALK & SIGNING PROJECTS ALONG WEST JORDAN,UT 84081 CENTERVILLE,UT 84014

WASATCH FRONT

Estimate Completion date on or before

No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount

120 017210010 Survey 1 Lump 4,000.00 4,000.00 2,750.00 2,750.00 880.00 880.00

121 020560010 Borrow 600 Ton 15.00 9,000.00 21.25 12,750.00 20.00 12,000.00

122 02221000* Remove Concrete Wall 6 ft 5.00 30.00 36.05 216.30 30.00 180.00

123 022210050 Remove Tree 4 Each 300.00 1,200.00 805.00 3,220.00 764.50 3,058.00

124 022210110 Remove Concrete Sidewalk 12 sqyd 8.00 96.00 33.25 399.00 20.00 240.00

125 02221016* Remove Asphalt Driveway 142 sqyd 3.00 426.00 6.95 986.90 10.00 1,420.00

126 022310010 Clearing and Grubbing 1 Lump 9,000.00 9,000.00 7,100.00 7,100.00 16,080.00 16,080.00

127 023160020 Roadway Excavation (Plan Quantity 473 cuyd 16.00 7,568.00 23.75 11,233.75 30.00 14,190.00
)

128 023180010 Small Ditch Excavation (Plan Quan 39 cuyd 8.00 312.00 43.95 1,714.05 30.00 1,170.00
tity)

129 02319000* Potholing 18 Each 350.00 6,300.00 216.00 3,888.00 50.00 900.00

130 023730010 Loose Riprap 6 cuyd 35.00 210.00 94.65 567.90 100.00 600.00

131 026101482 18 Inch - Concrete Pipe, Irrigat 111 ft 50.00 5,550.00 49.85 5,533.35 60.00 6,660.00
ion/Storm Drain, Class C

132 026130030 Culvert End Section 18 inch 1 Each 250.00 250.00 186.00 186.00 800.00 800.00

133 02633000P Clean Out Box 3 Each 1,500.00 4,500.00 2,600.00 7,800.00 1,400.00 4,200.00

134 027210010 Untreated Base Course 861 Ton 34.00 29,274.00 22.55 19,415.55 21.00 18,081.00

135 027410050 HMA - 1/2 inch 379 Ton 100.00 37,900.00 109.00 41,311.00 123.20 46,692.80

136 027650020 Pavement Message Paint 2 Each 40.00 80.00 49.35 98.70 35.20 70.40

137 02771002P Concrete Curb and Gutter Type Bl 18 ft 15.00 270.00 30.35 546.30 100.00 1,800.00

138 02771005P Pedestrian Access Ramp 288 sq ft 6.00 1,728.00 4.20 1,209.60 7.00 2,016.00

139 02771008P Detectable Warning Surface 2 Each 350.00 700.00 167.00 334.00 275.00 550.00

140 02776001P Concrete Sidewalk 486 sq ft 3.25 1,579.50 2.90 1,409.40 6.00 2,916.00

141 02776004P Concrete Flatwork 6 inch thick 240 sq ft 4.85 1,164.00 3.60 864.00 7.00 1,680.00

142 02812000* Maintain Existing Irrigation Syst 1 Each 875.00 875.00 1,070.00 1,070.00 935.00 935.00
em

143 02831000* Landscape Wall 333 sqft 5.00 1,665.00 30.20 10,056.60 26.40 8,791.20

144 028910095 Sign Type A-2, 24inch X 12in 1 Each 60.00 60.00 101.00 101.00 95.47 95.47
ch

145 028910115 Sign Type A-2, 30inch X 30in 2 Each 70.00 140.00 128.00 256.00 121.83 243.66
ch

146 028910245 Panel Replacement 20 sqft 12.00 240.00 53.30 1,066.00 50.62 1,012.40

147 028910270 Remove Sign Less Than 20 Square F 2 Each 80.00 160.00 34.70 69.40 74.18 148.36
eet

148 028910305 Small Sign Tubular Steel Post Bas 2 Each 120.00 240.00 128.00 256.00 121.32 242.64
e (B2A)
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No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
149 028910360 Sign Post P2 2 Each 65.00 130.00 107.00 214.00 101.82 203.64
150 029110015 Wood Fiber Mulch 24 1000sqft 80.00 1,920.00 94.30 2,263.20 82.50 1,980.00
151 029120050 Strip, Stockpile, and Spread Tops 2670 sqyd 0.50 1,335.00 2.80 7,476.00 6.30 16,821.00
oil (Plan Quantity)
152 029220040 Broadcast Seed 24 1000sqft 80.00 1,920.00 81.75 1,962.00 71.50 1,716.00
Subtotal 154,822.50 172,653.00 204,273.57
entary
153 012850010 Mobilization 1 Lump 7,500.00 7,500.00 5,270.00 5,270.00 6,700.00 6,700.00
154 013150010 Public Information Services 1 Lump 500.00 500.00 579.00 579.00 1,500.00 1,500.00
155 015540005 Traffic Control 1 Lump 3,700.00 3,700.00 2,860.00 2,860.00 5,000.00 5,000.00
156 01571002* Check Dam (6" Bag - Stone Filled) 2 Each 30.00 60.00 86.90 173.80 100.00 200.00
157 017210010 Survey 1 Lump 1,900.00 1,900.00 869.00 869.00 500.00 500.00
158 022210080 Remove Fence 582 ft 2.00 1,164.00 3.85 2,240.70 1.10 640.20
159 022210110 Remove Concrete Sidewalk 27 sqyd 8.00 216.00 9.45 255.15 12.00 324.00
160 022210125 Remove Concrete Curb and Gutter 95 ft 6.00 570.00 4.30 408.50 6.00 570.00
161 022310010 Clearing and Grubbing 1 Lump 2,100.00 2,100.00 2,490.00 2,490.00 2,000.00 2,000.00
162 023160020 Roadway Excavation (Plan Quantity 75 cuyd 16.00 1,200.00 57.70 4,327.50 30.00 2,250.00
)
163 023180020 Surface Ditch 150 ft 5.00 750.00 4.35 652.50 4.00 600.00
164 02319000* Potholing 6 Each 350.00 2,100.00 202.00 1,212.00 50.00 300.00
165 027210010 Untreated Base Course 255 Ton 34.00 8,670.00 21.95 5,597.25 17.00 4,335.00
166 027410050 HMA - 1/2 inch 41 Ton 100.00 4,100.00 154.00 6,314.00 154.00 6,314.00
167 027650020 Pavement Message Paint 31 Each 40.00 1,240.00 49.35 1,529.85 35.20 1,091.20
168 027650030 Remove Pavement Markings 23 ft 4.00 92.00 5.35 123.05 1.82 41.86
169 027650040 Remove Pavement Markings 9 Each 60.00 540.00 85.10 765.90 71.50 643.50
170 027650060 Pavement Marking Paint 52 ft 1.15 59.80 8.05 418.60 1.49 77.48
171 027650075 Pavement Marking Paint (Stop Line 16 ft 1.15 18.40 2.85 45.60 2.97 47.52
, Crosswalk-12 inch)
172 02765008* Curb Paint 93 ft 1.15 106.95 1.35 125.55 1.49 138.57
173 02771002P Concrete Curb and Gutter Type Bl 580 ft 15.00 8,700.00 16.50 9,570.00 13.50 7,830.00
174 02771005P Pedestrian Access Ramp 468 sq ft 6.00 2,808.00 7.35 3,439.80 450 2,106.00
175 02771008P Detectable Warning Surface 4 Each 350.00 1,400.00 167.00 668.00 280.00 1,120.00
176 02776001P Concrete Sidewalk 3348 sq ft 3.25 10,881.00 3.10 10,378.80 4.00 13,392.00
177 028210008 6 ft Chain Link Fence, Type | 576 ft 20.00 11,520.00 16.85 9,705.60 16.02 9,227.52
178 028210044 Chain Link Brace Post 3 Each 200.00 600.00 243.00 729.00 230.38 691.14
179 028210060 Chain Link Gate, H=6ft X W=6 2 Each 600.00 1,200.00 495.00 990.00 469.63 939.26
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Estimate Completion date on or before
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
ft
180 02891000P Sign Type A-2, 36inch X 8inc 2 Each 60.00 120.00 174.00 348.00 165.20 330.40
h
181 028910080 Sign Type A-2, 12 inch X 18inc 1 Each 60.00 60.00 74.70 74.70 70.94 70.94
h
182 028910095 Sign Type A-2, 24inch X 12in 4 Each 60.00 240.00 101.00 404.00 95.47 381.88
ch
183 028910105 Sign Type A-2, 24inch X 30in 2 Each 60.00 120.00 123.00 246.00 116.45 232.90
ch
184 028910115 Sign Type A-2, 30inch X 30in 5 Each 70.00 350.00 128.00 640.00 121.83 609.15
ch
185 028910245 Panel Replacement 16 sqft 12.00 192.00 53.30 852.80 50.62 809.92
186 028910270 Remove Sign Less Than 20 Square F 8 Each 80.00 640.00 54.95 439.60 74.18 593.44
eet
187 028910285 Relocate Sign Less Than 20 Square 2 Each 200.00 400.00 416.00 832.00 74.18 148.36
Feet
188 028910305 Small Sign Tubular Steel Post Bas 9 Each 120.00 1,080.00 128.00 1,152.00 121.32 1,091.88
e (B2A)
189 028910360 Sign Post P2 9 Each 65.00 585.00 107.00 963.00 101.82 916.38
190 029110015 Wood Fiber Mulch 1 1000sqft 80.00 80.00 629.00 629.00 550.00 550.00
191 02912001P Contractor Furnished Topsoil 13 cuyd 35.00 455.00 45.25 588.25 39.60 514.80
192 029220040 Broadcast Seed 1 1000sqft 80.00 80.00 81.75 81.75 71.50 71.50
Subtotal 78,098.15 78,990.25 74,900.80
tary
193 012850010 Mobilization 1 Lump 5,000.00 5,000.00 8,020.00 8,020.00 5,000.00 5,000.00
194 013150010 Public Information Services 1 Lump 500.00 500.00 579.00 579.00 400.00 400.00
195 015540005 Traffic Control 1 Lump 2,200.00 2,200.00 1,620.00 1,620.00 275.00 275.00
196 017210010 Survey 1 Lump 1,500.00 1,500.00 649.00 649.00 550.00 550.00
197 022210165 Remove Asphalt Pavement 22 sqyd 3.00 66.00 17.45 383.90 20.00 440.00
198 022310010 Clearing and Grubbing 1 Lump 1,200.00 1,200.00 4,760.00 4,760.00 3,680.00 3,680.00
199 027210010 Untreated Base Course 68 Ton 34.00 2,312.00 50.35 3,423.80 29.00 1,972.00
200 02776001P Concrete Sidewalk 1131 sqft 3.25 3,675.75 3.35 3,788.85 4.75 5,372.25
201 02776003P Concrete Flatwork 4 inch thick 1306 sq ft 3.25 4,244.50 3.35 4,375.10 4.75 6,203.50
202 02891000* Speed Sign 4 Each 5,000.00 20,000.00 8,860.00 35,440.00 8,409.50 33,638.00
203 028910270 Remove Sign Less Than 20 Square F 2 Each 80.00 160.00 34.70 69.40 74.18 148.36
eet
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Abstract of Bids Bidder: Bidder:
Pro_ject No: F-ST99(98) Engineer's Estimate ACME CONSTRUCTION INC M C GREEN & SONS INC
Project Name: 2010 SR2S - WASATCH FRONT INFRASTRUCTURE PROJECTS 9524 FEULNER PARK RD 150 NORTH 1050 WEST
Desc of Construction: VARIOUS SIDEWALK & SIGNING PROJECTS ALONG WEST JORDAN,UT 84081 CENTERVILLE,UT 84014
WASATCH FRONT
Estimate Completion date on or before
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
204 02912001P Contractor Furnished Topsoil 113 cuyd 35.00 3,955.00 45.25 5,113.25 39.60 4,474.80
205 029220060 Turf Sod 995 sq ft 0.75 746.25 0.94 935.30 0.83 825.85
Subtotal 45,559.50 69,157.60 62,979.76
mentary
206 012850010 Mobilization 1 Lump 5,000.00 5,000.00 7,900.00 7,900.00 5,000.00 5,000.00
207 013150010 Public Information Services 1 Lump 500.00 500.00 579.00 579.00 500.00 500.00
208 015540005 Traffic Control 1 Lump 1,600.00 1,600.00 1,620.00 1,620.00 275.00 275.00
209 01571002* Check Dam (6" Bag - Stone Filled) 1 Each 30.00 30.00 86.90 86.90 100.00 100.00
210 015710022 Check Dam (Stone) 2 Each 120.00 240.00 86.90 173.80 100.00 200.00
211 017210010 Survey 1 Lump 1,500.00 1,500.00 985.00 985.00 660.00 660.00
212 020560010 Borrow 198 Ton 15.00 2,970.00 18.05 3,573.90 20.00 3,960.00
213 020560020 Granular Borrow 6 Ton 20.00 120.00 21.65 129.90 20.00 120.00
214 022310010 Clearing and Grubbing 1 Lump 3,500.00 3,500.00 2,450.00 2,450.00 1,840.00 1,840.00
215 023160020 Roadway Excavation (Plan Quantity 7 cuyd 16.00 112.00 33.75 236.25 100.00 700.00
)
216 023180020 Surface Ditch 493 ft 5.00 2,465.00 5.35 2,637.55 3.50 1,725.50
217 02319000* Potholing 2 Each 350.00 700.00 167.00 334.00 50.00 100.00
218 027210010 Untreated Base Course 66 Ton 34.00 2,244.00 43.75 2,887.50 21.00 1,386.00
219 027410050 HMA - 1/2 inch 3 Ton 100.00 300.00 109.00 327.00 330.00 990.00
220 02771002P Concrete Curb and Gutter Type B1 34 ft 15.00 510.00 28.05 953.70 50.00 1,700.00
221 02776001P Concrete Sidewalk 2160 sq ft 3.25 7,020.00 3.35 7,236.00 4,75 10,260.00
222 02812002D Extend Existing 2 inch PVC Condui 80 ft 9.00 720.00 1.90 152.00 2.65 212.00
t Schedule 40
223 028210018 6 ft Chain Link Fence, Type Il 21 ft 20.00 420.00 19.20 403.20 18.22 382.62
224 029110015 Wood Fiber Mulch 4 1000sqft 80.00 320.00 126.00 504.00 440.00 1,760.00
225 02912001P Contractor Furnished Topsoil 118 cuyd 35.00 4,130.00 45.25 5,339.50 39.60 4,672.80
226 029220040 Broadcast Seed 4 1000sqft 80.00 320.00 81.75 327.00 71.50 286.00
Subtotal 34,721.00 38,836.20 36,829.92
180 - TIME AND/OR LANE RENTAL
227 00221001* Contract Time Segment 1 - Bonnevi $210.00 Cald 20 Cald 4,200.00 15Cald 3,150.00 25Cald 5,250.00
lle FIXED PRICE
228 00221002* Contract Time Segment 2 - Arcadia $210.00 Cald 25Cald 5,250.00 15 Cald 3,150.00 30 Cald 6,300.00
FIXED PRICE
229 00221003* Contract Time Segment 3 - Snow Ho $450.00 Cald 30Cald 13,500.00 30 Cald 13,500.00 40 Cald 18,000.00
rse FIXED PRICE
230 00221004* Contract Time Segment 4 - Mountai  $450.00 Cald 28 Cald 12,600.00 30 Cald 13,500.00 40 Cald 18,000.00
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Abstract of Bids Bidder: Bidder:
Pro_ject No: F-ST99(98) Engineer's Estimate ACME CONSTRUCTION INC M C GREEN & SONS INC
Project Name: 2010 SR2S - WASATCH FRONT INFRASTRUCTURE PROJECTS 9524 FEULNER PARK RD 150 NORTH 1050 WEST
Desc of Construction: VARIOUS SIDEWALK & SIGNING PROJECTS ALONG WEST JORDAN,UT 84081 CENTERVILLE,UT 84014
WASATCH FRONT
Estimate Completion date on or before
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
nside FIXED PRICE
231 00221005* Contract Time Segment 5 - Plymout ~ $210.00 Cald 28 Cald 5,880.00 15Cald 3,150.00 21 Cald 4,410.00
h FIXED PRICE
232 00221006* Contract Time Segment 6 - Alpine $210.00 Cald 20 Cald 4,200.00 15Cald 3,150.00 15Cald 3,150.00
FIXED PRICE
233 00221007* Contract Time Segment 7 - Millvil $210.00 Cald 22 Cald 4,620.00 15 Cal d 3,150.00 15 Cal d 3,150.00
le FIXED PRICE
Subtotal 50,250.00 42,750.00 58,260.00
A(Contract Amount): 627,697.35 685,905.10 681,243.55
Innovative Contracting: 50,250 42,750 58,260
A+Innovative Contracting(Bid Amount for Award Considerations): 677,947.35 728,655.10 739,503.55
Percent of Engineer's Estimate: 109.27 % 108.53 %
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Abstract of Bids Bidder: Bidder:
Pro_ject No: F-ST99(98) Engineer's Estimate BOWEN CONSTRUCTION CO INC SUNROC CORPORATION
Project Name: 2010 SR2S - WASATCH FRONT INFRASTRUCTURE PROJECTS 1120 WEST 500 NORTH 525 WEST ARROWHEAD TRAIL
Desc of Construction: VARIOUS SIDEWALK & SIGNING PROJECTS ALONG CENTERVILLE,UT 84014 P O BOX 488
WASATCH FRONT SPANISH FORK,UT 84660
Estimate Completion date on or before
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 012850010 Mobilization 1 Lump 6,000.00 6,000.00 5,750.00 5,750.00 15,000.00 15,000.00
2 013150010 Public Information Services 1 Lump 500.00 500.00 4,140.00 4,140.00 1,500.00 1,500.00
3 015540005 Traffic Control 1 Lump 2,600.00 2,600.00 3,565.00 3,565.00 300.00 300.00
4 01571002* Check Dam (6" Bag - Stone Filled) 4 Each 30.00 120.00 172.50 690.00 300.00 1,200.00
5 017210010 Survey 1 Lump 1,500.00 1,500.00 1,955.00 1,955.00 1,100.00 1,100.00
6 018910020 Move Mailbox 3 Each 250.00 750.00 108.10 324.30 130.00 390.00
7 020560010 Borrow 15 Ton 15.00 225.00 19.41 291.15 50.00 750.00
8 02221001* Remove Landscape Wall 25 ft 7.00 175.00 22.63 565.75 17.00 425.00
9 022210050 Remove Tree 2 Each 300.00 600.00 402.50 805.00 850.00 1,700.00
10 02221011* Remove Concrete Flatwork 116 sqyd 8.00 928.00 9.76 1,132.16 9.00 1,044.00
11 022210110 Remove Concrete Sidewalk 20 sqyd 8.00 160.00 14.15 283.00 14.00 280.00
12 022210115 Remove Concrete Driveway 48 sqyd 10.00 480.00 11.79 565.92 14.00 672.00
13 022210120 Remove Concrete Curb 101 ft 5.00 505.00 5.60 565.60 10.00 1,010.00
14 022210125 Remove Concrete Curb and Gutter 172 ft 6.00 1,032.00 4.93 847.96 6.00 1,032.00
15 022310010 Clearing and Grubbing 1 Lump 2,500.00 2,500.00 4,895.67 4,895.67 4,000.00 4,000.00
16 023160020 Roadway Excavation (Plan Quantity 20 cuyd 16.00 320.00 37.03 740.60 35.00 700.00
)
17 027210010 Untreated Base Course 213 Ton 34.00 7,242.00 22.85 4,867.05 30.00 6,390.00
18 027410050 HMA - 1/2 inch 11 Ton 100.00 1,100.00 254.15 2,795.65 224.00 2,464.00
19 02771002P Concrete Curb and Gutter Type B1 15 ft 15.00 225.00 25.92 388.80 27.00 405.00
20 02771004P Concrete Driveway Flared, 6 inch 459 sq ft 5.00 2,295.00 4.62 2,120.58 5.00 2,295.00
Thick
21 02771005P Pedestrian Access Ramp 526 sq ft 6.00 3,156.00 6.52 3,429.52 6.40 3,366.40
22 02771008P Detectable Warning Surface 4 Each 350.00 1,400.00 287.50 1,150.00 240.00 960.00
23 02776001* Concrete Sidewalk, 6 Inch Thick 162 sq ft 4.85 785.70 4.49 727.38 6.00 972.00
24 02776001P Concrete Sidewalk 3935 sq ft 3.25 12,788.75 3.08 12,119.80 4.00 15,740.00
25 02776004P Concrete Flatwork 6 inch thick 867 sqft 4.85 4,204.95 4,76 4,126.92 5.00 4,335.00
26 02812000* Maintain Existing Irrigation Syst 4 Each 875.00 3,500.00 1,150.00 4,600.00 1,130.00 4,520.00
em
27 02812002D 2 inch PVC Sleeve Schedule 40 15 ft 9.00 135.00 10.29 154.35 37.00 555.00
28 02891000P Sign Type A-2, 36 Inch x 8 Inch 4 Each 60.00 240.00 47.15 188.60 200.00 800.00
29 028910245 Panel Replacement 11 sqft 12.00 132.00 17.25 189.75 20.00 220.00
30 028910270 Remove Sign Less Than 20 Square F 2 Each 80.00 160.00 138.00 276.00 165.00 330.00
eet
31 028910305 Small Sign Tubular Steel Post Bas 2 Each 120.00 240.00 333.50 667.00 400.00 800.00

e (B2A)
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Abstract of Bids Bidder: Bidder:

Pro_ject No: F-ST99(98) Engineer's Estimate BOWEN CONSTRUCTION CO INC SUNROC CORPORATION

Project Name: 2010 SR2S - WASATCH FRONT INFRASTRUCTURE PROJECTS 1120 WEST 500 NORTH 525 WEST ARROWHEAD TRAIL

Desc of Construction: VARIOUS SIDEWALK & SIGNING PROJECTS ALONG CENTERVILLE,UT 84014 P O BOX 488

WASATCH FRONT SPANISH FORK,UT 84660

Estimate Completion date on or before

No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
32 028910360 Sign Post P2 2 Each 65.00 130.00 41.40 82.80 150.00 300.00
33 02912002P Contractor Furnished Topsoil 26 cuyd 35.00 910.00 18.40 478.40 50.00 1,300.00
34 029220060 Turf Sod 2875 sq ft 0.75 2,156.25 0.37 1,063.75 1.00 2,875.00
35 02932008D Plant - 2 inch Caliper 2 Each 300.00 600.00 258.75 517.50 400.00 800.00

Subtotal 59,795.65 67,060.96 80,530.40
ntary
36 012850010 Mobilization 1 Lump 6,500.00 6,500.00 2,875.00 2,875.00 8,500.00 8,500.00
37 013150010 Public Information Services 1 Lump 500.00 500.00 3,680.00 3,680.00 1,500.00 1,500.00
38 015540005 Traffic Control 1 Lump 3,100.00 3,100.00 2,415.00 2,415.00 3,000.00 3,000.00
39 01571002* Check Dam (6" Bag - Stone Filled) 2 Each 30.00 60.00 230.00 460.00 300.00 600.00
40 017210010 Survey 1 Lump 1,600.00 1,600.00 1,753.75 1,753.75 900.00 900.00
41 018910020 Move Mailbox 2 Each 250.00 500.00 108.10 216.20 130.00 260.00
42 018920040 Reconstruct Valve Box 1 Each 725.00 725.00 425.00 425.00 700.00 700.00
43 020820020 Relocate Water Meter 1 Each 1,500.00 1,500.00 849.99 849.99 650.00 650.00
44 022210050 Remove Tree 2 Each 300.00 600.00 575.00 1,150.00 500.00 1,000.00
45 02221011* Remove Concrete Flatwork 124 sqyd 8.00 992.00 9.13 1,132.12 9.00 1,116.00
46 022210110 Remove Concrete Sidewalk 196 sqyd 8.00 1,568.00 8.66 1,697.36 9.00 1,764.00
47 022210115 Remove Concrete Driveway 29 sqyd 10.00 290.00 19.51 565.79 9.00 261.00
48 022210125 Remove Concrete Curb and Gutter 37 ft 6.00 222.00 7.65 283.05 6.00 222.00
49 02221016* Remove Asphalt Driveway 8 sqyd 3.00 24.00 35.36 282.88 25.00 200.00
50 022310010 Clearing and Grubbing 1 Lump 500.00 500.00 1,345.25 1,345.25 2,000.00 2,000.00
51 023160020 Roadway Excavation (Plan Quantity 48 cuyd 16.00 768.00 29.47 1,414.56 20.00 960.00
)
52 02319000* Potholing 4 Each 350.00 1,400.00 161.00 644.00 260.00 1,040.00
53 027210010 Untreated Base Course 276 Ton 34.00 9,384.00 22.85 6,306.60 30.00 8,280.00
54 027410050 HMA - 1/2 inch 27 Ton 100.00 2,700.00 188.05 5,077.35 170.00 4,590.00
55 027650020 Pavement Message Paint 8 Each 40.00 320.00 48.99 391.92 61.00 488.00
56 027650075 Pavement Marking Paint (Stop Line 14 ft 1.15 16.10 2.86 40.04 161.00 2,254.00
, Crosswalk-12 inch)
57 02771002P Concrete Curb and Gutter Type B1 143 ft 15.00 2,145.00 16.69 2,386.67 27.00 3,861.00
58 02771004P Concrete Driveway Flared, 6 inch 1269 sq ft 5.00 6,345.00 4,57 5,799.33 5.00 6,345.00
Thick

59 02771005P Pedestrian Access Ramp 177 sqft 6.00 1,062.00 5.48 969.96 5.50 973.50
60 02771008P Detectable Warning Surface 1 Each 350.00 350.00 287.50 287.50 250.00 250.00
61 02776001* Concrete Sidewalk, 6 Inch Thick 816 sqft 4.85 3,957.60 4,76 3,884.16 5.30 4,324.80
62 02776001P Concrete Sidewalk 2385 sq ft 3.25 7,751.25 2.81 6,701.85 4.50 10,732.50
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Abstract of Bids Bidder: Bidder:
Pro_ject No: F-ST99(98) Engineer's Estimate BOWEN CONSTRUCTION CO INC SUNROC CORPORATION
Project Name: 2010 SR2S - WASATCH FRONT INFRASTRUCTURE PROJECTS 1120 WEST 500 NORTH 525 WEST ARROWHEAD TRAIL
Desc of Construction: VARIOUS SIDEWALK & SIGNING PROJECTS ALONG CENTERVILLE,UT 84014 P O BOX 488
WASATCH FRONT SPANISH FORK,UT 84660
Estimate Completion date on or before
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
63 02776002* Stamped and Colored Concrete Flat 362 sqft 10.00 3,620.00 8.30 3,004.60 9.50 3,439.00
work
64 02776004P Concrete Flatwork 6 inch thick 491 sq ft 4.85 2,381.35 4.94 2,425.54 5.50 2,700.50
65 02812002D 2 inch PVC Sleeve Schedule 40 10 ft 9.00 90.00 1.73 17.30 40.00 400.00
66 02912001P Contractor Furnished Topsoil 9 cuyd 35.00 315.00 18.40 165.60 48.00 432.00
67 029220060 Turf Sod 720 sq ft 0.75 540.00 0.37 266.40 1.00 720.00
68 02932008D Plant - 2 inch Caliper 2 Each 300.00 600.00 258.75 517.50 400.00 800.00
Subtotal 62,426.30 59,432.27 75,263.30
ementary
69 012850010 Mobilization 1 Lump 20,000.00 20,000.00 8,050.00 8,050.00 11,000.00 11,000.00
70 013150010 Public Information Services 1 Lump 500.00 500.00 3,726.00 3,726.00 1,200.00 1,200.00
71 015540005 Traffic Control 1 Lump 10,000.00 10,000.00 4,140.00 4,140.00 6,000.00 6,000.00
72 01571002* Check Dam (6" Bag - Stone Filled) 2 Each 30.00 60.00 172.50 345.00 300.00 600.00
73 01571006* Drop - Inlet Barrier (6" Bag - St 4 Each 30.00 120.00 172.50 690.00 300.00 1,200.00
one Filled)
74 017210010 Survey 1 Lump 5,000.00 5,000.00 3,105.00 3,105.00 1,700.00 1,700.00
75 018910020 Move Mailbox 6 Each 250.00 1,500.00 108.10 648.60 130.00 780.00
76 018920030 Reconstruct Meter Box 1 Each 500.00 500.00 425.00 425.00 650.00 650.00
77 018920040 Reconstruct Valve Box 1 Each 725.00 725.00 425.00 425.00 750.00 750.00
78 02056001* 3/4 Inch Decorative Landscape Roc 56 sq yd 8.00 448.00 9.60 537.60 20.00 1,120.00
Kk
79 020560010 Borrow 500 Ton 15.00 7,500.00 19.41 9,705.00 25.00 12,500.00
80 020750040 Geotextiles - Weed Barrier 168 sq yd 3.00 504.00 3.45 579.60 3.10 520.80
81 02083001* Relocate Fire Hydrant 1 Each 3,500.00 3,500.00 4,079.79 4,079.79 2,000.00 2,000.00
82 02083002* Reconstruct Fire Hydrant 1 Each 1,000.00 1,000.00 4,654.79 4,654.79 2,000.00 2,000.00
83 022210050 Remove Tree 7 Each 300.00 2,100.00 575.00 4,025.00 500.00 3,500.00
84 022210125 Remove Concrete Curb and Gutter 7 ft 6.00 42.00 40.41 282.87 34.00 238.00
85 02221016* Remove Asphalt Driveway 36 sqyd 3.00 108.00 15.72 565.92 9.00 324.00
86 022310010 Clearing and Grubbing 1 Lump 10,000.00 10,000.00 4,526.40 4,526.40 8,200.00 8,200.00
87 023160020 Roadway Excavation (Plan Quantity 2008 cuyd 16.00 32,128.00 17.94 36,023.52 15.00 30,120.00
)
88 023180020 Surface Ditch 593 ft 5.00 2,965.00 7.21 4,275.53 5.00 2,965.00
89 02319000* Potholing 10 Each 350.00 3,500.00 161.00 1,610.00 260.00 2,600.00
90 023730010 Loose Riprap 2 cuyd 35.00 70.00 345.00 690.00 325.00 650.00
91 026101484 24 Inch - Concrete Pipe, Irrigat 32 ft 55.00 1,760.00 62.36 1,995.52 64.49 2,063.68
ion/Storm Drain, Class C
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Abstract of Bids Bidder: Bidder:
Pro_ject No: F-ST99(98) Engineer's Estimate BOWEN CONSTRUCTION CO INC SUNROC CORPORATION
Project Name: 2010 SR2S - WASATCH FRONT INFRASTRUCTURE PROJECTS 1120 WEST 500 NORTH 525 WEST ARROWHEAD TRAIL
Desc of Construction: VARIOUS SIDEWALK & SIGNING PROJECTS ALONG CENTERVILLE,UT 84014 P O BOX 488
WASATCH FRONT SPANISH FORK,UT 84660
Estimate Completion date on or before
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
92 026130040 Culvert End Section 24 inch 1 Each 350.00 350.00 575.00 575.00 760.00 760.00
93 02635002P Open Curb Inlet 1 Each 1,500.00 1,500.00 1,634.54 1,634.54 2,500.00 2,500.00
94 027210010 Untreated Base Course 668 Ton 34.00 22,712.00 22.85 15,263.80 20.00 13,360.00
95 027410050 HMA - 1/2 inch 72 Ton 100.00 7,200.00 163.30 11,757.60 140.00 10,080.00
96 02771001P Concrete Curb 18 ft 10.00 180.00 20.34 366.12 28.00 504.00
97 02771002P Concrete Curb and Gutter Type B1 703 ft 15.00 10,545.00 13.62 9,574.86 25.00 17,575.00
98 02771004P Concrete Driveway Flared, 6 inch 1268 sq ft 5.00 6,340.00 4.58 5,807.44 5.00 6,340.00
Thick
99 02771005P Pedestrian Access Ramp 176 sq ft 6.00 1,056.00 8.51 1,497.76 5.50 968.00
100 02771008P Detectable Warning Surface 2 Each 350.00 700.00 287.50 575.00 250.00 500.00
101 02776001* Concrete Sidewalk, 6 Inch Thick 90 sq ft 4.85 436.50 5.39 485.10 5.50 495.00
102 02776001P Concrete Sidewalk 7368 sq ft 3.25 23,946.00 3.00 22,104.00 4.00 29,472.00
103 02776002* Stamped and Colored Concrete Flat 481 sq ft 10.00 4,810.00 7.71 3,708.51 9.25 4,449.25
work
104 02812003* Relocate Irrigation Box 3 Each 500.00 1,500.00 588.80 1,766.40 750.00 2,250.00
105 028210018 6 ft Chain Link Fence, Type Il 130 ft 15.00 1,950.00 21.85 2,840.50 17.00 2,210.00
106 028910109 Sign Type A-2, 30 Inch x 18 Inch 2 Each 80.00 160.00 46.00 92.00 200.00 400.00
107 028910120 Sign Type A-2, 36inch X 36in 2 Each 95.00 190.00 189.75 379.50 250.00 500.00
ch
108 028910245 Panel Replacement 20 sqft 12.00 240.00 17.25 345.00 34.00 680.00
109 028910270 Remove Sign Less Than 20 Square F 1 Each 80.00 80.00 138.00 138.00 165.00 165.00
eet
110 028910285 Relocate Sign Less Than 20 Square 1 Each 200.00 200.00 172.50 172.50 400.00 400.00
Feet
111 028910305 Small Sign Tubular Steel Post Bas 2 Each 120.00 240.00 333.50 667.00 400.00 800.00
e (B2A)
112 028910360 Sign Post P2 2 Each 65.00 130.00 41.40 82.80 150.00 300.00
113 029110015 Wood Fiber Mulch 8 1000sqft 80.00 640.00 570.00 4,560.00 0.10 0.80
114 02912001P Contractor Furnished Topsoil 58 cuyd 35.00 2,030.00 18.40 1,067.20 48.00 2,784.00
115 029220040 Broadcast Seed 8 1000sqft 80.00 640.00 80.00 640.00 0.10 0.80
116 029220060 Turf Sod 625 sq ft 0.75 468.75 0.37 231.25 1.00 625.00
Subtotal 192,274.25 181,438.02 190,800.33
Elementary
117 012850010 Mobilization 1 Lump 16,500.00 16,500.00 8,050.00 8,050.00 14,500.00 14,500.00
118 013150010 Public Information Services 1 Lump 500.00 500.00 4,600.00 4,600.00 1,500.00 1,500.00
119 015540005 Traffic Control 1 Lump 8,000.00 8,000.00 3,565.00 3,565.00 4,200.00 4,200.00
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Abstract of Bids Bidder: Bidder:

Pro_ject No: F-ST99(98) Engineer's Estimate BOWEN CONSTRUCTION CO INC SUNROC CORPORATION

Project Name: 2010 SR2S - WASATCH FRONT INFRASTRUCTURE PROJECTS 1120 WEST 500 NORTH 525 WEST ARROWHEAD TRAIL

Desc of Construction: VARIOUS SIDEWALK & SIGNING PROJECTS ALONG CENTERVILLE,UT 84014 P O BOX 488

WASATCH FRONT SPANISH FORK,UT 84660

Estimate Completion date on or before

No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount

120 017210010 Survey 1 Lump 4,000.00 4,000.00 5,301.50 5,301.50 2,900.00 2,900.00

121 020560010 Borrow 600 Ton 15.00 9,000.00 19.41 11,646.00 28.00 16,800.00

122 02221000* Remove Concrete Wall 6 ft 5.00 30.00 266.23 1,597.38 23.00 138.00

123 022210050 Remove Tree 4 Each 300.00 1,200.00 1,150.00 4,600.00 850.00 3,400.00

124 022210110 Remove Concrete Sidewalk 12 sqyd 8.00 96.00 23.58 282.96 14.00 168.00

125 02221016* Remove Asphalt Driveway 142 sqyd 3.00 426.00 7.97 1,131.74 5.00 710.00

126 022310010 Clearing and Grubbing 1 Lump 9,000.00 9,000.00 10,322.63 10,322.63 12,000.00 12,000.00

127 023160020 Roadway Excavation (Plan Quantity 473 cuyd 16.00 7,568.00 43.94 20,783.62 20.00 9,460.00
)

128 023180010 Small Ditch Excavation (Plan Quan 39 cuyd 8.00 312.00 22.65 883.35 21.00 819.00
tity)

129 02319000* Potholing 18 Each 350.00 6,300.00 161.00 2,898.00 260.00 4,680.00

130 023730010 Loose Riprap 6 cuyd 35.00 210.00 230.00 1,380.00 350.00 2,100.00

131 026101482 18 Inch - Concrete Pipe, Irrigat 111 ft 50.00 5,550.00 57.57 6,390.27 40.00 4,440.00
ion/Storm Drain, Class C

132 026130030 Culvert End Section 18 inch 1 Each 250.00 250.00 690.00 690.00 700.00 700.00

133 02633000P Clean Out Box 3 Each 1,500.00 4,500.00 1,743.51 5,230.53 2,600.00 7,800.00

134 027210010 Untreated Base Course 861 Ton 34.00 29,274.00 22.85 19,673.85 23.00 19,803.00

135 027410050 HMA - 1/2 inch 379 Ton 100.00 37,900.00 130.32 49,391.28 114.00 43,206.00

136 027650020 Pavement Message Paint 2 Each 40.00 80.00 49.45 98.90 150.00 300.00

137 02771002P Concrete Curb and Gutter Type Bl 18 ft 15.00 270.00 23.13 416.34 28.00 504.00

138 02771005P Pedestrian Access Ramp 288 sq ft 6.00 1,728.00 6.05 1,742.40 5.30 1,526.40

139 02771008P Detectable Warning Surface 2 Each 350.00 700.00 287.50 575.00 250.00 500.00

140 02776001P Concrete Sidewalk 486 sq ft 3.25 1,579.50 3.00 1,458.00 450 2,187.00

141 02776004P Concrete Flatwork 6 inch thick 240 sq ft 4.85 1,164.00 5.05 1,212.00 5.30 1,272.00

142 02812000* Maintain Existing Irrigation Syst 1 Each 875.00 875.00 1,150.00 1,150.00 1,200.00 1,200.00
em

143 02831000* Landscape Wall 333 sqft 5.00 1,665.00 17.25 5,744.25 32.00 10,656.00

144 028910095 Sign Type A-2, 24inch X 12in 1 Each 60.00 60.00 24.15 24.15 100.00 100.00
ch

145 028910115 Sign Type A-2, 30inch X 30in 2 Each 70.00 140.00 75.90 151.80 160.00 320.00
ch

146 028910245 Panel Replacement 20 sqft 12.00 240.00 17.25 345.00 21.00 420.00

147 028910270 Remove Sign Less Than 20 Square F 2 Each 80.00 160.00 138.00 276.00 165.00 330.00
eet

148 028910305 Small Sign Tubular Steel Post Bas 2 Each 120.00 240.00 332.35 664.70 400.00 800.00
e (B2A)
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Abstract of Bids Bidder: Bidder:
Pro_ject No: F-ST99(98) Engineer's Estimate BOWEN CONSTRUCTION CO INC SUNROC CORPORATION
Project Name: 2010 SR2S - WASATCH FRONT INFRASTRUCTURE PROJECTS 1120 WEST 500 NORTH 525 WEST ARROWHEAD TRAIL
Desc of Construction: VARIOUS SIDEWALK & SIGNING PROJECTS ALONG CENTERVILLE,UT 84014 P O BOX 488
WASATCH FRONT SPANISH FORK,UT 84660
Estimate Completion date on or before
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
149 028910360 Sign Post P2 2 Each 65.00 130.00 41.40 82.80 150.00 300.00
150 029110015 Wood Fiber Mulch 24 1000sqft 80.00 1,920.00 570.00 13,680.00 0.10 2.40
151 029120050 Strip, Stockpile, and Spread Tops 2670 sqyd 0.50 1,335.00 2.83 7,556.10 0.50 1,335.00
oil (Plan Quantity)
152 029220040 Broadcast Seed 24 1000sqft 80.00 1,920.00 80.00 1,920.00 0.09 2.16
Subtotal 154,822.50 195,515.55 171,078.96
entary
153 012850010 Mobilization 1 Lump 7,500.00 7,500.00 4,600.00 4,600.00 10,000.00 10,000.00
154 013150010 Public Information Services 1 Lump 500.00 500.00 3,680.00 3,680.00 1,200.00 1,200.00
155 015540005 Traffic Control 1 Lump 3,700.00 3,700.00 2,415.00 2,415.00 2,500.00 2,500.00
156 01571002* Check Dam (6" Bag - Stone Filled) 2 Each 30.00 60.00 230.00 460.00 300.00 600.00
157 017210010 Survey 1 Lump 1,900.00 1,900.00 2,288.50 2,288.50 900.00 900.00
158 022210080 Remove Fence 582 ft 2.00 1,164.00 1.09 634.38 5.00 2,910.00
159 022210110 Remove Concrete Sidewalk 27 sqyd 8.00 216.00 20.96 565.92 8.00 216.00
160 022210125 Remove Concrete Curb and Gutter 95 ft 6.00 570.00 5.96 566.20 5.00 475.00
161 022310010 Clearing and Grubbing 1 Lump 2,100.00 2,100.00 2,981.49 2,981.49 3,000.00 3,000.00
162 023160020 Roadway Excavation (Plan Quantity 75 cuyd 16.00 1,200.00 30.18 2,263.50 13.00 975.00
)
163 023180020 Surface Ditch 150 ft 5.00 750.00 7.58 1,137.00 5.00 750.00
164 02319000* Potholing 6 Each 350.00 2,100.00 161.00 966.00 260.00 1,560.00
165 027210010 Untreated Base Course 255 Ton 34.00 8,670.00 22.85 5,826.75 18.00 4,590.00
166 027410050 HMA - 1/2 inch 41 Ton 100.00 4,100.00 175.95 7,213.95 161.00 6,601.00
167 027650020 Pavement Message Paint 31 Each 40.00 1,240.00 48.99 1,518.69 22.00 682.00
168 027650030 Remove Pavement Markings 23 ft 4.00 92.00 5.29 121.67 24.00 552.00
169 027650040 Remove Pavement Markings 9 Each 60.00 540.00 85.10 765.90 43.00 387.00
170 027650060 Pavement Marking Paint 52 ft 1.15 59.80 9.20 478.40 11.00 572.00
171 027650075 Pavement Marking Paint (Stop Line 16 ft 1.15 18.40 2.88 46.08 2.00 32.00
, Crosswalk-12 inch)
172 02765008* Curb Paint 93 ft 1.15 106.95 1.36 126.48 1.75 162.75
173 02771002P Concrete Curb and Gutter Type Bl 580 ft 15.00 8,700.00 14.83 8,601.40 24.00 13,920.00
174 02771005P Pedestrian Access Ramp 468 sq ft 6.00 2,808.00 9.05 4,235.40 5.30 2,480.40
175 02771008P Detectable Warning Surface 4 Each 350.00 1,400.00 287.50 1,150.00 250.00 1,000.00
176 02776001P Concrete Sidewalk 3348 sq ft 3.25 10,881.00 2.89 9,675.72 4.00 13,392.00
177 028210008 6 ft Chain Link Fence, Type | 576 ft 20.00 11,520.00 18.38 10,586.88 18.00 10,368.00
178 028210044 Chain Link Brace Post 3 Each 200.00 600.00 132.25 396.75 250.00 750.00
179 028210060 Chain Link Gate, H=6ft X W=6 2 Each 600.00 1,200.00 309.35 618.70 520.00 1,040.00
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Abstract of Bids Bidder: Bidder:

Pro_ject No: F-ST99(98) Engineer's Estimate BOWEN CONSTRUCTION CO INC SUNROC CORPORATION

Project Name: 2010 SR2S - WASATCH FRONT INFRASTRUCTURE PROJECTS 1120 WEST 500 NORTH 525 WEST ARROWHEAD TRAIL

Desc of Construction: VARIOUS SIDEWALK & SIGNING PROJECTS ALONG CENTERVILLE,UT 84014 P O BOX 488

WASATCH FRONT SPANISH FORK,UT 84660

Estimate Completion date on or before

No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
ft

180 02891000P Sign Type A-2, 36inch X 8inc 2 Each 60.00 120.00 47.15 94.30 200.00 400.00
h

181 028910080 Sign Type A-2, 12 inch X 18inc 1 Each 60.00 60.00 19.55 19.55 100.00 100.00
h

182 028910095 Sign Type A-2, 24inch X 12in 4 Each 60.00 240.00 24.15 96.60 115.00 460.00
ch

183 028910105 Sign Type A-2, 24inch X 30in 2 Each 60.00 120.00 60.95 121.90 115.00 230.00
ch

184 028910115 Sign Type A-2, 30inch X 30in 5 Each 70.00 350.00 75.90 379.50 127.00 635.00
ch

185 028910245 Panel Replacement 16 sqft 12.00 192.00 17.25 276.00 27.00 432.00

186 028910270 Remove Sign Less Than 20 Square F 8 Each 80.00 640.00 138.00 1,104.00 150.00 1,200.00
eet

187 028910285 Relocate Sign Less Than 20 Square 2 Each 200.00 400.00 172.50 345.00 330.00 660.00
Feet

188 028910305 Small Sign Tubular Steel Post Bas 9 Each 120.00 1,080.00 332.35 2,991.15 390.00 3,510.00
e (B2A)

189 028910360 Sign Post P2 9 Each 65.00 585.00 41.40 372.60 150.00 1,350.00

190 029110015 Wood Fiber Mulch 1 1000sqft 80.00 80.00 560.00 560.00 0.66 0.66

191 02912001P Contractor Furnished Topsoil 13 cuyd 35.00 455.00 18.40 239.20 48.00 624.00

192 029220040 Broadcast Seed 1 1000sqft 80.00 80.00 80.00 80.00 0.10 0.10

Subtotal 78,098.15 80,600.56 91,216.91
tary

193 012850010 Mobilization 1 Lump 5,000.00 5,000.00 3,450.00 3,450.00 15,000.00 15,000.00

194 013150010 Public Information Services 1 Lump 500.00 500.00 2,760.00 2,760.00 1,200.00 1,200.00

195 015540005 Traffic Control 1 Lump 2,200.00 2,200.00 2,415.00 2,415.00 3,000.00 3,000.00

196 017210010 Survey 1 Lump 1,500.00 1,500.00 2,081.50 2,081.50 700.00 700.00

197 022210165 Remove Asphalt Pavement 22 sqyd 3.00 66.00 16.41 361.02 10.00 220.00

198 022310010 Clearing and Grubbing 1 Lump 1,200.00 1,200.00 2,550.79 2,550.79 1,300.00 1,300.00

199 027210010 Untreated Base Course 68 Ton 34.00 2,312.00 22.85 1,553.80 24.00 1,632.00

200 02776001P Concrete Sidewalk 1131 sqft 3.25 3,675.75 3.00 3,393.00 4.00 4,524.00

201 02776003P Concrete Flatwork 4 inch thick 1306 sq ft 3.25 4,244.50 2,97 3,878.82 4.00 5,224.00

202 02891000* Speed Sign 4 Each 5,000.00 20,000.00 10,074.00 40,296.00 10,000.00 40,000.00

203 028910270 Remove Sign Less Than 20 Square F 2 Each 80.00 160.00 296.70 593.40 280.00 560.00

eet
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Abstract of Bids Bidder: Bidder:
Pro_ject No: F-ST99(98) Engineer's Estimate BOWEN CONSTRUCTION CO INC SUNROC CORPORATION
Project Name: 2010 SR2S - WASATCH FRONT INFRASTRUCTURE PROJECTS 1120 WEST 500 NORTH 525 WEST ARROWHEAD TRAIL
Desc of Construction: VARIOUS SIDEWALK & SIGNING PROJECTS ALONG CENTERVILLE,UT 84014 P O BOX 488
WASATCH FRONT SPANISH FORK,UT 84660
Estimate Completion date on or before
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
204 02912001P Contractor Furnished Topsoil 113 cuyd 35.00 3,955.00 18.40 2,079.20 50.00 5,650.00
205 029220060 Turf Sod 995 sq ft 0.75 746.25 0.37 368.15 1.00 995.00
Subtotal 45,559.50 65,780.68 80,005.00
mentary
206 012850010 Mobilization 1 Lump 5,000.00 5,000.00 5,750.00 5,750.00 15,000.00 15,000.00
207 013150010 Public Information Services 1 Lump 500.00 500.00 2,760.00 2,760.00 1,200.00 1,200.00
208 015540005 Traffic Control 1 Lump 1,600.00 1,600.00 2,415.00 2,415.00 3,000.00 3,000.00
209 01571002* Check Dam (6" Bag - Stone Filled) 1 Each 30.00 30.00 230.00 230.00 300.00 300.00
210 015710022 Check Dam (Stone) 2 Each 120.00 240.00 172.50 345.00 300.00 600.00
211 017210010 Survey 1 Lump 1,500.00 1,500.00 2,127.50 2,127.50 1,100.00 1,100.00
212 020560010 Borrow 198 Ton 15.00 2,970.00 19.87 3,934.26 30.00 5,940.00
213 020560020 Granular Borrow 6 Ton 20.00 120.00 39.11 234.66 40.00 240.00
214 022310010 Clearing and Grubbing 1 Lump 3,500.00 3,500.00 5,918.08 5,918.08 5,100.00 5,100.00
215 023160020 Roadway Excavation (Plan Quantity 7 cuyd 16.00 112.00 65.39 457.73 25.00 175.00
)
216 023180020 Surface Ditch 493 ft 5.00 2,465.00 12.12 5,975.16 5.00 2,465.00
217 02319000* Potholing 2 Each 350.00 700.00 161.00 322.00 270.00 540.00
218 027210010 Untreated Base Course 66 Ton 34.00 2,244.00 23.47 1,549.02 25.00 1,650.00
219 027410050 HMA - 1/2 inch 3 Ton 100.00 300.00 571.55 1,714.65 114.00 342.00
220 02771002P Concrete Curb and Gutter Type B1 34 ft 15.00 510.00 23.95 814.30 26.00 884.00
221 02776001P Concrete Sidewalk 2160 sq ft 3.25 7,020.00 3.03 6,544.80 4.10 8,856.00
222 02812002D Extend Existing 2 inch PVC Condui 80 ft 9.00 720.00 11.17 893.60 37.00 2,960.00
t Schedule 40
223 028210018 6 ft Chain Link Fence, Type Il 21 ft 20.00 420.00 31.05 652.05 21.00 441.00
224 029110015 Wood Fiber Mulch 4 1000sqft 80.00 320.00 560.00 2,240.00 0.10 0.40
225 02912001P Contractor Furnished Topsoil 118 cuyd 35.00 4,130.00 18.40 2,171.20 48.00 5,664.00
226 029220040 Broadcast Seed 4 1000sqft 80.00 320.00 120.00 480.00 0.10 0.40
Subtotal 34,721.00 47,529.01 56,457.80
180 - TIME AND/OR LANE RENTAL
227 00221001* Contract Time Segment 1 - Bonnevi $210.00 Cald 20 Cald 4,200.00 20 Cald 4,200.00 24 Cald 5,040.00
lle FIXED PRICE
228 00221002* Contract Time Segment 2 - Arcadia $210.00 Cald 25Cald 5,250.00 20 Cald 4,200.00 30 Cald 6,300.00
FIXED PRICE
229 00221003* Contract Time Segment 3 - Snow Ho $450.00 Cald 30Cald 13,500.00 35Cald 15,750.00 35Cald 15,750.00
rse FIXED PRICE
230 00221004* Contract Time Segment 4 - Mountai  $450.00 Cald 28 Cald 12,600.00 25 Cald 11,250.00 30 Cald 13,500.00
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Abstract of Bids Bidder: Bidder:
Pro_ject No: F-ST99(98) Engineer's Estimate BOWEN CONSTRUCTION CO INC SUNROC CORPORATION
Project Name: 2010 SR2S - WASATCH FRONT INFRASTRUCTURE PROJECTS 1120 WEST 500 NORTH 525 WEST ARROWHEAD TRAIL
Desc of Construction: VARIOUS SIDEWALK & SIGNING PROJECTS ALONG CENTERVILLE,UT 84014 P O BOX 488
WASATCH FRONT SPANISH FORK,UT 84660
Estimate Completion date on or before
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
nside FIXED PRICE
231 00221005* Contract Time Segment 5 - Plymout ~ $210.00 Cald 28 Cald 5,880.00 20 Cald 4,200.00 22 Cald 4,620.00
h FIXED PRICE
232 00221006* Contract Time Segment 6 - Alpine $210.00 Cald 20 Cald 4,200.00 15Cald 3,150.00 24 Cald 5,040.00
FIXED PRICE
233 00221007* Contract Time Segment 7 - Millvil $210.00 Cald 22 Cald 4,620.00 15 Cal d 3,150.00 28 Cald 5,880.00
le FIXED PRICE
Subtotal 50,250.00 45,900.00 56,130.00
A(Contract Amount): 627,697.35 697,357.05 745,352.70
Innovative Contracting: 50,250 45,900 56,130
A+Innovative Contracting(Bid Amount for Award Considerations): 677,947.35 743,257.05 801,482.70
Percent of Engineer's Estimate: 111.10 % 118.74 %



Utah Department of Transportation

Abstract of Bids

Project No: F-ST99(98)

Engineer's Estimate

Bidder:

CONSOLIDATED PAVING & CONCRETE

10/07/2010
Bidder:

JWRIGHT COMPANIES, INC.

Page 19 of 27

Project Name: 2010 SR2S - WASATCH FRONT INFRASTRUCTURE PROJECTS INC 8060 SOUTH 1300 WEST
Desc of Construction: VARIOUS SIDEWALK & SIGNING PROJECTS ALONG 1705W 2450 S WEST JORDAN,UT 84068
WASATCH FRONT OGDEN,UT 84401
Estimate Completion date on or before
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 012850010 Mobilization 1 Lump 6,000.00 6,000.00 8,872.66 8,872.66 37,500.00 37,500.00
2 013150010 Public Information Services 1 Lump 500.00 500.00 875.00 875.00 7,151.66 7,151.66
3 015540005 Traffic Control 1 Lump 2,600.00 2,600.00 18,095.00 18,095.00 1,818.84 1,818.84
4 01571002* Check Dam (6" Bag - Stone Filled) 4 Each 30.00 120.00 42.00 168.00 118.84 475.36
5 017210010 Survey 1 Lump 1,500.00 1,500.00 1,400.00 1,400.00 2,240.01 2,240.01
6 018910020 Move Mailbox 3 Each 250.00 750.00 119.00 357.00 57.62 172.86
7 020560010 Borrow 15 Ton 15.00 225.00 51.10 766.50 37.14 557.10
8 02221001* Remove Landscape Wall 25 ft 7.00 175.00 44.80 1,120.00 42.81 1,070.25
9 022210050 Remove Tree 2 Each 300.00 600.00 980.00 1,960.00 921.73 1,843.46
10 02221011* Remove Concrete Flatwork 116 sqyd 8.00 928.00 19.25 2,233.00 31.18 3,616.88
11 022210110 Remove Concrete Sidewalk 20 sqyd 8.00 160.00 15.54 310.80 25.30 506.00
12 022210115 Remove Concrete Driveway 48 sqyd 10.00 480.00 15.54 745.92 31.22 1,498.56
13 022210120 Remove Concrete Curb 101 ft 5.00 505.00 11.30 1,141.30 12.50 1,262.50
14 022210125 Remove Concrete Curb and Gutter 172 ft 6.00 1,032.00 11.30 1,943.60 12.52 2,153.44
15 022310010 Clearing and Grubbing 1 Lump 2,500.00 2,500.00 1,925.00 1,925.00 7,793.03 7,793.03
16 023160020 Roadway Excavation (Plan Quantity 20 cuyd 16.00 320.00 38.50 770.00 254.56 5,091.20
)
17 027210010 Untreated Base Course 213 Ton 34.00 7,242.00 51.10 10,884.30 33.60 7,156.80
18 027410050 HMA - 1/2 inch 11 Ton 100.00 1,100.00 215.60 2,371.60 245.35 2,698.85
19 02771002P Concrete Curb and Gutter Type B1 15 ft 15.00 225.00 30.33 454.95 25.76 386.40
20 02771004P Concrete Driveway Flared, 6 inch 459 sq ft 5.00 2,295.00 6.74 3,093.66 6.81 3,125.79
Thick
21 02771005P Pedestrian Access Ramp 526 sq ft 6.00 3,156.00 8.04 4,229.04 5.93 3,119.18
22 02771008P Detectable Warning Surface 4 Each 350.00 1,400.00 350.00 1,400.00 683.74 2,734.96
23 02776001* Concrete Sidewalk, 6 Inch Thick 162 sq ft 4.85 785.70 6.74 1,091.88 6.81 1,103.22
24 02776001P Concrete Sidewalk 3935 sq ft 3.25 12,788.75 4.49 17,668.15 5.99 23,570.65
25 02776004P Concrete Flatwork 6 inch thick 867 sqft 4.85 4,204.95 5.44 4,716.48 6.81 5,904.27
26 02812000* Maintain Existing Irrigation Syst 4 Each 875.00 3,500.00 280.00 1,120.00 1,226.89 4,907.56
em
27 02812002D 2 inch PVC Sleeve Schedule 40 15 ft 9.00 135.00 5.13 76.95 217 32.55
28 02891000P Sign Type A-2, 36 Inch x 8 Inch 4 Each 60.00 240.00 117.60 470.40 237.70 950.80
29 028910245 Panel Replacement 11 sqft 12.00 132.00 64.40 708.40 23.70 260.70
30 028910270 Remove Sign Less Than 20 Square F 2 Each 80.00 160.00 280.00 560.00 196.87 393.74
eet
31 028910305 Small Sign Tubular Steel Post Bas 2 Each 120.00 240.00 420.00 840.00 473.95 947.90

e (B2A)
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Project Name: 2010 SR2S - WASATCH FRONT INFRASTRUCTURE PROJECTS INC 8060 SOUTH 1300 WEST

Desc of Construction: VARIOUS SIDEWALK & SIGNING PROJECTS ALONG 1705W 2450 S WEST JORDAN,UT 84068

WASATCH FRONT OGDEN,UT 84401

Estimate Completion date on or before

No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
32 028910360 Sign Post P2 2 Each 65.00 130.00 84.00 168.00 183.75 367.50
33 02912002P Contractor Furnished Topsoil 26 cuyd 35.00 910.00 53.90 1,401.40 51.96 1,350.96
34 029220060 Turf Sod 2875 sq ft 0.75 2,156.25 0.98 2,817.50 1.08 3,105.00
35 02932008D Plant - 2 inch Caliper 2 Each 300.00 600.00 504.00 1,008.00 411.37 822.74

Subtotal 59,795.65 97,764.49 137,690.72
ntary
36 012850010 Mobilization 1 Lump 6,500.00 6,500.00 9,286.97 9,286.97 29,394.60 29,394.60
37 013150010 Public Information Services 1 Lump 500.00 500.00 3,500.00 3,500.00 9,548.87 9,548.87
38 015540005 Traffic Control 1 Lump 3,100.00 3,100.00 17,535.00 17,535.00 2,425.11 2,425.11
39 01571002* Check Dam (6" Bag - Stone Filled) 2 Each 30.00 60.00 56.00 112.00 118.84 237.68
40 017210010 Survey 1 Lump 1,600.00 1,600.00 1,120.00 1,120.00 2,022.50 2,022.50
41 018910020 Move Mailbox 2 Each 250.00 500.00 105.00 210.00 57.62 115.24
42 018920040 Reconstruct Valve Box 1 Each 725.00 725.00 210.00 210.00 900.65 900.65
43 020820020 Relocate Water Meter 1 Each 1,500.00 1,500.00 490.00 490.00 900.65 900.65
44 022210050 Remove Tree 2 Each 300.00 600.00 399.00 798.00 523.86 1,047.72
45 02221011* Remove Concrete Flatwork 124 sqyd 8.00 992.00 19.25 2,387.00 31.18 3,866.32
46 022210110 Remove Concrete Sidewalk 196 sqyd 8.00 1,568.00 15.54 3,045.84 25.54 5,005.84
47 022210115 Remove Concrete Driveway 29 sqyd 10.00 290.00 15.54 450.66 30.98 898.42
48 022210125 Remove Concrete Curb and Gutter 37 ft 6.00 222.00 11.30 418.10 12.51 462.87
49 02221016* Remove Asphalt Driveway 8 sqyd 3.00 24.00 75.60 604.80 25.54 204.32
50 022310010 Clearing and Grubbing 1 Lump 500.00 500.00 1,925.00 1,925.00 1,884.72 1,884.72
51 023160020 Roadway Excavation (Plan Quantity 48 cuyd 16.00 768.00 38.50 1,848.00 138.49 6,647.52
)
52 02319000* Potholing 4 Each 350.00 1,400.00 700.00 2,800.00 292.21 1,168.84
53 027210010 Untreated Base Course 276 Ton 34.00 9,384.00 51.10 14,103.60 33.60 9,273.60
54 027410050 HMA - 1/2 inch 27 Ton 100.00 2,700.00 215.60 5,821.20 179.04 4,834.08
55 027650020 Pavement Message Paint 8 Each 40.00 320.00 59.64 477.12 66.31 530.48
56 027650075 Pavement Marking Paint (Stop Line 14 ft 1.15 16.10 3.49 48.86 16.91 236.74
, Crosswalk-12 inch)
57 02771002P Concrete Curb and Gutter Type B1 143 ft 15.00 2,145.00 30.33 4,337.19 18.80 2,688.40
58 02771004P Concrete Driveway Flared, 6 inch 1269 sq ft 5.00 6,345.00 6.23 7,905.87 6.81 8,641.89
Thick

59 02771005P Pedestrian Access Ramp 177 sqft 6.00 1,062.00 8.04 1,423.08 5.99 1,060.23
60 02771008P Detectable Warning Surface 1 Each 350.00 350.00 350.00 350.00 683.73 683.73
61 02776001* Concrete Sidewalk, 6 Inch Thick 816 sq ft 4.85 3,957.60 5.96 4,863.36 6.81 5,556.96
62 02776001P Concrete Sidewalk 2385 sq ft 3.25 7,751.25 4.49 10,708.65 5.99 14,286.15
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Project Name: 2010 SR2S - WASATCH FRONT INFRASTRUCTURE PROJECTS INC 8060 SOUTH 1300 WEST
Desc of Construction: VARIOUS SIDEWALK & SIGNING PROJECTS ALONG 1705W 2450 S WEST JORDAN,UT 84068
WASATCH FRONT OGDEN,UT 84401
Estimate Completion date on or before
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
63 02776002* Stamped and Colored Concrete Flat 362 sqft 10.00 3,620.00 6.99 2,530.38 10.33 3,739.46
work
64 02776004P Concrete Flatwork 6 inch thick 491 sq ft 4.85 2,381.35 5.44 2,671.04 6.81 3,343.71
65 02812002D 2 inch PVC Sleeve Schedule 40 10 ft 9.00 90.00 6.30 63.00 2.17 21.70
66 02912001P Contractor Furnished Topsoil 9 cuyd 35.00 315.00 53.90 485.10 51.96 467.64
67 029220060 Turf Sod 720 sq ft 0.75 540.00 0.98 705.60 1.08 777.60
68 02932008D Plant - 2 inch Caliper 2 Each 300.00 600.00 504.00 1,008.00 411.37 822.74
Subtotal 62,426.30 104,243.42 123,696.98
ementary
69 012850010 Mobilization 1 Lump 20,000.00 20,000.00 27,602.91 27,602.91 32,894.96 32,894.96
70 013150010 Public Information Services 1 Lump 500.00 500.00 7,840.00 7,840.00 10,742.48 10,742.48
71 015540005 Traffic Control 1 Lump 10,000.00 10,000.00 22,155.00 22,155.00 2,728.25 2,728.25
72 01571002* Check Dam (6" Bag - Stone Filled) 2 Each 30.00 60.00 56.00 112.00 118.84 237.68
73 01571006* Drop - Inlet Barrier (6" Bag - St 4 Each 30.00 120.00 56.00 224.00 118.84 475.36
one Filled)
74 017210010 Survey 1 Lump 5,000.00 5,000.00 1,680.00 1,680.00 3,556.96 3,556.96
75 018910020 Move Mailbox 6 Each 250.00 1,500.00 35.00 210.00 57.62 345.72
76 018920030 Reconstruct Meter Box 1 Each 500.00 500.00 294.00 294.00 2,069.46 2,069.46
77 018920040 Reconstruct Valve Box 1 Each 725.00 725.00 217.00 217.00 2,069.46 2,069.46
78 02056001* 3/4 Inch Decorative Landscape Roc 56 sq yd 8.00 448.00 78.40 4,390.40 17.30 968.80
Kk
79 020560010 Borrow 500 Ton 15.00 7,500.00 51.10 25,550.00 31.73 15,865.00
80 020750040 Geotextiles - Weed Barrier 168 sq yd 3.00 504.00 5.60 940.80 5.38 903.84
81 02083001* Relocate Fire Hydrant 1 Each 3,500.00 3,500.00 840.00 840.00 1,461.03 1,461.03
82 02083002* Reconstruct Fire Hydrant 1 Each 1,000.00 1,000.00 1,680.00 1,680.00 2,700.06 2,700.06
83 022210050 Remove Tree 7 Each 300.00 2,100.00 560.00 3,920.00 523.86 3,667.02
84 022210125 Remove Concrete Curb and Gutter 7 ft 6.00 42.00 11.30 79.10 23.65 165.55
85 02221016* Remove Asphalt Driveway 36 sqyd 3.00 108.00 75.60 2,721.60 34.60 1,245.60
86 022310010 Clearing and Grubbing 1 Lump 10,000.00 10,000.00 8,120.00 8,120.00 49,080.02 49,080.02
87 023160020 Roadway Excavation (Plan Quantity 2008 cuyd 16.00 32,128.00 38.50 77,308.00 28.17 56,565.36
)
88 023180020 Surface Ditch 593 ft 5.00 2,965.00 14.84 8,800.12 5.84 3,463.12
89 02319000* Potholing 10 Each 350.00 3,500.00 700.00 7,000.00 292.21 2,922.10
90 023730010 Loose Riprap 2 cuyd 35.00 70.00 112.00 224.00 226.46 452.92
91 026101484 24 Inch - Concrete Pipe, Irrigat 32 ft 55.00 1,760.00 100.63 3,220.16 112.43 3,5697.76

ion/Storm Drain, Class C
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Project Name: 2010 SR2S - WASATCH FRONT INFRASTRUCTURE PROJECTS INC 8060 SOUTH 1300 WEST
Desc of Construction: VARIOUS SIDEWALK & SIGNING PROJECTS ALONG 1705W 2450 S WEST JORDAN,UT 84068
WASATCH FRONT OGDEN,UT 84401
Estimate Completion date on or before
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
92 026130040 Culvert End Section 24 inch 1 Each 350.00 350.00 175.00 175.00 1,080.41 1,080.41
93 02635002P Open Curb Inlet 1 Each 1,500.00 1,500.00 1,190.00 1,190.00 1,668.01 1,668.01
94 027210010 Untreated Base Course 668 Ton 34.00 22,712.00 51.10 34,134.80 33.60 22,444.80
95 027410050 HMA - 1/2 inch 72 Ton 100.00 7,200.00 215.60 15,523.20 145.89 10,504.08
96 02771001P Concrete Curb 18 ft 10.00 180.00 30.33 545.94 24.25 436.50
97 02771002P Concrete Curb and Gutter Type B1 703 ft 15.00 10,545.00 30.33 21,321.99 18.81 13,223.43
98 02771004P Concrete Driveway Flared, 6 inch 1268 sq ft 5.00 6,340.00 6.23 7,899.64 6.81 8,635.08
Thick
99 02771005P Pedestrian Access Ramp 176 sq ft 6.00 1,056.00 8.04 1,415.04 5.99 1,054.24
100 02771008P Detectable Warning Surface 2 Each 350.00 700.00 350.00 700.00 683.73 1,367.46
101 02776001* Concrete Sidewalk, 6 Inch Thick 90 sq ft 4.85 436.50 5.44 489.60 6.81 612.90
102 02776001P Concrete Sidewalk 7368 sq ft 3.25 23,946.00 4.49 33,082.32 5.99 44,134.32
103 02776002* Stamped and Colored Concrete Flat 481 sq ft 10.00 4,810.00 6.99 3,362.19 42.12 20,259.72
work
104 02812003* Relocate Irrigation Box 3 Each 500.00 1,500.00 490.00 1,470.00 721.70 2,165.10
105 028210018 6 ft Chain Link Fence, Type Il 130 ft 15.00 1,950.00 19.60 2,548.00 21.22 2,758.60
106 028910109 Sign Type A-2, 30 Inch x 18 Inch 2 Each 80.00 160.00 156.80 313.60 255.20 510.40
107 028910120 Sign Type A-2, 36inch X 36in 2 Each 95.00 190.00 352.80 705.60 298.96 597.92
ch
108 028910245 Panel Replacement 20 sqft 12.00 240.00 64.40 1,288.00 40.83 816.60
109 028910270 Remove Sign Less Than 20 Square F 1 Each 80.00 80.00 280.00 280.00 196.87 196.87
eet
110 028910285 Relocate Sign Less Than 20 Square 1 Each 200.00 200.00 595.00 595.00 473.94 473.94
Feet
111 028910305 Small Sign Tubular Steel Post Bas 2 Each 120.00 240.00 420.00 840.00 473.95 947.90
e (B2A)
112 028910360 Sign Post P2 2 Each 65.00 130.00 84.00 168.00 183.75 367.50
113 029110015 Wood Fiber Mulch 8 1000sqft 80.00 640.00 210.00 1,680.00 108.26 866.08
114 02912001P Contractor Furnished Topsoil 58 cuyd 35.00 2,030.00 53.90 3,126.20 51.96 3,013.68
115 029220040 Broadcast Seed 8 1000sqft 80.00 640.00 105.00 840.00 93.82 750.56
116 029220060 Turf Sod 625 sq ft 0.75 468.75 0.98 612.50 1.08 675.00
Subtotal 192,274.25 339,435.71 337,739.61
Elementary
117 012850010 Mobilization 1 Lump 16,500.00 16,500.00 22,338.08 22,338.08 36,316.34 36,316.34
118 013150010 Public Information Services 1 Lump 500.00 500.00 7,840.00 7,840.00 9,548.87 9,548.87
119 015540005 Traffic Control 1 Lump 8,000.00 8,000.00 26,145.00 26,145.00 2,425.11 2,425.11
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Project Name: 2010 SR2S - WASATCH FRONT INFRASTRUCTURE PROJECTS INC 8060 SOUTH 1300 WEST

Desc of Construction: VARIOUS SIDEWALK & SIGNING PROJECTS ALONG 1705W 2450 S WEST JORDAN,UT 84068

WASATCH FRONT OGDEN,UT 84401

Estimate Completion date on or before

No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount

120 017210010 Survey 1 Lump 4,000.00 4,000.00 3,920.00 3,920.00 6,113.93 6,113.93

121 020560010 Borrow 600 Ton 15.00 9,000.00 51.10 30,660.00 31.73 19,038.00

122 02221000* Remove Concrete Wall 6 ft 5.00 30.00 28.00 168.00 48.70 292.20

123 022210050 Remove Tree 4 Each 300.00 1,200.00 560.00 2,240.00 921.73 3,686.92

124 022210110 Remove Concrete Sidewalk 12 sqyd 8.00 96.00 15.54 186.48 19.87 238.44

125 02221016* Remove Asphalt Driveway 142 sqyd 3.00 426.00 75.60 10,735.20 30.78 4,370.76

126 022310010 Clearing and Grubbing 1 Lump 9,000.00 9,000.00 8,120.00 8,120.00 47,510.92 47,510.92

127 023160020 Roadway Excavation (Plan Quantity 473 cuyd 16.00 7,568.00 38.50 18,210.50 64.00 30,272.00
)

128 023180010 Small Ditch Excavation (Plan Quan 39 cuyd 8.00 312.00 38.50 1,501.50 41.73 1,627.47
tity)

129 02319000* Potholing 18 Each 350.00 6,300.00 700.00 12,600.00 292.21 5,259.78

130 023730010 Loose Riprap 6 cuyd 35.00 210.00 112.00 672.00 300.51 1,803.06

131 026101482 18 Inch - Concrete Pipe, Irrigat 111 ft 50.00 5,550.00 86.08 9,554.88 63.58 7,057.38
ion/Storm Drain, Class C

132 026130030 Culvert End Section 18 inch 1 Each 250.00 250.00 140.00 140.00 1,161.30 1,161.30

133 02633000P Clean Out Box 3 Each 1,500.00 4,500.00 112.00 336.00 2,188.90 6,566.70

134 027210010 Untreated Base Course 861 Ton 34.00 29,274.00 51.10 43,997.10 33.74 29,050.14

135 027410050 HMA - 1/2 inch 379 Ton 100.00 37,900.00 104.72 39,688.88 124.67 47,249.93

136 027650020 Pavement Message Paint 2 Each 40.00 80.00 44.80 89.60 165.78 331.56

137 02771002P Concrete Curb and Gutter Type Bl 18 ft 15.00 270.00 63.00 1,134.00 24.81 446.58

138 02771005P Pedestrian Access Ramp 288 sq ft 6.00 1,728.00 8.04 2,315.52 5.99 1,725.12

139 02771008P Detectable Warning Surface 2 Each 350.00 700.00 350.00 700.00 663.12 1,326.24

140 02776001P Concrete Sidewalk 486 sqft 3.25 1,579.50 4.49 2,182.14 5.99 2,911.14

141 02776004P Concrete Flatwork 6 inch thick 240 sq ft 4.85 1,164.00 5.44 1,305.60 6.81 1,634.40

142 02812000* Maintain Existing Irrigation Syst 1 Each 875.00 875.00 245.00 245.00 1,226.88 1,226.88
em

143 02831000* Landscape Wall 333 sqft 5.00 1,665.00 5.60 1,864.80 34.64 11,535.12

144 028910095 Sign Type A-2, 24inch X 12in 1 Each 60.00 60.00 78.40 78.40 109.38 109.38
ch

145 028910115 Sign Type A-2, 30inch X 30in 2 Each 70.00 140.00 245.00 490.00 192.50 385.00
ch

146 028910245 Panel Replacement 20 sqft 12.00 240.00 64.40 1,288.00 24.43 488.60

147 028910270 Remove Sign Less Than 20 Square F 2 Each 80.00 160.00 280.00 560.00 196.87 393.74
eet

148 028910305 Small Sign Tubular Steel Post Bas 2 Each 120.00 240.00 420.00 840.00 473.95 947.90

e (B2A)
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Project Name: 2010 SR2S - WASATCH FRONT INFRASTRUCTURE PROJECTS INC 8060 SOUTH 1300 WEST
Desc of Construction: VARIOUS SIDEWALK & SIGNING PROJECTS ALONG 1705W 2450 S WEST JORDAN,UT 84068
WASATCH FRONT OGDEN,UT 84401
Estimate Completion date on or before
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
149 028910360 Sign Post P2 2 Each 65.00 130.00 84.00 168.00 183.75 367.50
150 029110015 Wood Fiber Mulch 24 1000sqft 80.00 1,920.00 210.00 5,040.00 108.26 2,598.24
151 029120050 Strip, Stockpile, and Spread Tops 2670 sqyd 0.50 1,335.00 2.80 7,476.00 4.81 12,842.70
oil (Plan Quantity)
152 029220040 Broadcast Seed 24 1000sqft 80.00 1,920.00 105.00 2,520.00 93.82 2,251.68
Subtotal 154,822.50 267,350.68 301,111.03
entary
153 012850010 Mobilization 1 Lump 7,500.00 7,500.00 11,368.96 11,368.96 32,894.96 32,894.96
154 013150010 Public Information Services 1 Lump 500.00 500.00 5,600.00 5,600.00 5,968.05 5,968.05
155 015540005 Traffic Control 1 Lump 3,700.00 3,700.00 15,715.00 15,715.00 1,515.70 1,515.70
156 01571002* Check Dam (6" Bag - Stone Filled) 2 Each 30.00 60.00 56.00 112.00 118.84 237.68
157 017210010 Survey 1 Lump 1,900.00 1,900.00 1,260.00 1,260.00 2,639.20 2,639.20
158 022210080 Remove Fence 582 ft 2.00 1,164.00 5.60 3,259.20 8.56 4,981.92
159 022210110 Remove Concrete Sidewalk 27 sqyd 8.00 216.00 15.54 419.58 25.59 690.93
160 022210125 Remove Concrete Curb and Gutter 95 ft 6.00 570.00 11.30 1,073.50 13.49 1,281.55
161 022310010 Clearing and Grubbing 1 Lump 2,100.00 2,100.00 8,120.00 8,120.00 9,131.47 9,131.47
162 023160020 Roadway Excavation (Plan Quantity 75 cuyd 16.00 1,200.00 38.50 2,887.50 108.65 8,148.75
)
163 023180020 Surface Ditch 150 ft 5.00 750.00 14.84 2,226.00 11.69 1,753.50
164 02319000* Potholing 6 Each 350.00 2,100.00 700.00 4,200.00 292.21 1,753.26
165 027210010 Untreated Base Course 255 Ton 34.00 8,670.00 51.10 13,030.50 33.60 8,568.00
166 027410050 HMA - 1/2 inch 41 Ton 100.00 4,100.00 215.60 8,839.60 176.39 7,231.99
167 027650020 Pavement Message Paint 31 Each 40.00 1,240.00 44.80 1,388.80 23.87 739.97
168 027650030 Remove Pavement Markings 23 ft 4.00 92.00 231 53.13 25.99 597.77
169 027650040 Remove Pavement Markings 9 Each 60.00 540.00 91.00 819.00 46.42 417.78
170 027650060 Pavement Marking Paint 52 ft 1.15 59.80 1.89 98.28 11.47 596.44
171 027650075 Pavement Marking Paint (Stop Line 16 ft 1.15 18.40 3.78 60.48 1.79 28.64
, Crosswalk-12 inch)
172 02765008* Curb Paint 93 ft 1.15 106.95 3.78 351.54 1.92 178.56
173 02771002P Concrete Curb and Gutter Type Bl 580 ft 15.00 8,700.00 30.33 17,591.40 23.44 13,595.20
174 02771005P Pedestrian Access Ramp 468 sq ft 6.00 2,808.00 8.04 3,762.72 5.99 2,803.32
175 02771008P Detectable Warning Surface 4 Each 350.00 1,400.00 350.00 1,400.00 663.12 2,652.48
176 02776001P Concrete Sidewalk 3348 sq ft 3.25 10,881.00 4.49 15,032.52 5.99 20,054.52
177 028210008 6 ft Chain Link Fence, Type | 576 ft 20.00 11,520.00 20.38 11,738.88 21.22 12,222.72
178 028210044 Chain Link Brace Post 3 Each 200.00 600.00 63.00 189.00 159.15 477.45
179 028210060 Chain Link Gate, H=6ft X W=6 2 Each 600.00 1,200.00 602.00 1,204.00 596.81 1,193.62
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Project Name: 2010 SR2S - WASATCH FRONT INFRASTRUCTURE PROJECTS INC 8060 SOUTH 1300 WEST

Desc of Construction: VARIOUS SIDEWALK & SIGNING PROJECTS ALONG 1705W 2450 S WEST JORDAN,UT 84068

WASATCH FRONT OGDEN,UT 84401

Estimate Completion date on or before

No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
ft

180 02891000P Sign Type A-2, 36inch X 8inc 2 Each 60.00 120.00 117.60 235.20 237.71 475.42
h

181 028910080 Sign Type A-2, 12 inch X 18inc 1 Each 60.00 60.00 58.80 58.80 123.95 123.95
h

182 028910095 Sign Type A-2, 24inch X 12in 4 Each 60.00 240.00 78.40 313.60 138.54 554.16
ch

183 028910105 Sign Type A-2, 24inch X 30in 2 Each 60.00 120.00 196.00 392.00 138.54 277.08
ch

184 028910115 Sign Type A-2, 30inch X 30in 5 Each 70.00 350.00 245.00 1,225.00 153.12 765.60
ch

185 028910245 Panel Replacement 16 sqft 12.00 192.00 64.40 1,030.40 32.08 513.28

186 028910270 Remove Sign Less Than 20 Square F 8 Each 80.00 640.00 280.00 2,240.00 182.29 1,458.32
eet

187 028910285 Relocate Sign Less Than 20 Square 2 Each 200.00 400.00 2,100.00 4,200.00 401.03 802.06
Feet

188 028910305 Small Sign Tubular Steel Post Bas 9 Each 120.00 1,080.00 420.00 3,780.00 473.95 4,265.55
e (B2A)

189 028910360 Sign Post P2 9 Each 65.00 585.00 84.00 756.00 183.75 1,653.75

190 029110015 Wood Fiber Mulch 1 1000sqft 80.00 80.00 210.00 210.00 721.69 721.69

191 02912001P Contractor Furnished Topsoil 13 cuyd 35.00 455.00 53.90 700.70 51.96 675.48

192 029220040 Broadcast Seed 1 1000sqft 80.00 80.00 105.00 105.00 93.82 93.82

Subtotal 78,098.15 147,048.29 154,735.59
tary

193 012850010 Mobilization 1 Lump 5,000.00 5,000.00 7,861.95 7,861.95 32,909.91 32,909.91

194 013150010 Public Information Services 1 Lump 500.00 500.00 2,800.00 2,800.00 7,161.66 7,161.66

195 015540005 Traffic Control 1 Lump 2,200.00 2,200.00 3,115.00 3,115.00 1,818.84 1,818.84

196 017210010 Survey 1 Lump 1,500.00 1,500.00 840.00 840.00 2,400.48 2,400.48

197 022210165 Remove Asphalt Pavement 22 sqyd 3.00 66.00 75.60 1,663.20 19.91 438.02

198 022310010 Clearing and Grubbing 1 Lump 1,200.00 1,200.00 4,410.00 4,410.00 5,180.20 5,180.20

199 027210010 Untreated Base Course 68 Ton 34.00 2,312.00 51.10 3,474.80 34.45 2,342.60

200 02776001P Concrete Sidewalk 1131 sqft 3.25 3,675.75 4.49 5,078.19 5.99 6,774.69

201 02776003P Concrete Flatwork 4 inch thick 1306 sq ft 3.25 4,244.50 3.78 4,936.68 5.99 7,822.94

202 02891000* Speed Sign 4 Each 5,000.00 20,000.00 12,600.00 50,400.00 12,031.01 48,124.04

203 028910270 Remove Sign Less Than 20 Square F 2 Each 80.00 160.00 280.00 560.00 328.12 656.24

eet
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Project Name: 2010 SR2S - WASATCH FRONT INFRASTRUCTURE PROJECTS INC 8060 SOUTH 1300 WEST

Desc of Construction: VARIOUS SIDEWALK & SIGNING PROJECTS ALONG 1705W 2450 S WEST JORDAN,UT 84068

WASATCH FRONT OGDEN,UT 84401

Estimate Completion date on or before

No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount

204 02912001P Contractor Furnished Topsoil 113 cuyd 35.00 3,955.00 53.90 6,090.70 51.96 5,871.48

205 029220060 Turf Sod 995 sq ft 0.75 746.25 0.98 975.10 1.08 1,074.60

Subtotal 45,559.50 92,205.62 122,575.70
mentary

206 012850010 Mobilization 1 Lump 5,000.00 5,000.00 6,468.48 6,468.48 28,571.05 28,571.05

207 013150010 Public Information Services 1 Lump 500.00 500.00 1,400.00 1,400.00 8,355.27 8,355.27

208 015540005 Traffic Control 1 Lump 1,600.00 1,600.00 3,115.00 3,115.00 2,121.97 2,121.97

209 01571002* Check Dam (6" Bag - Stone Filled) 1 Each 30.00 30.00 56.00 56.00 118.87 118.87

210 015710022 Check Dam (Stone) 2 Each 120.00 240.00 56.00 112.00 118.84 237.68

211 017210010 Survey 1 Lump 1,500.00 1,500.00 1,400.00 1,400.00 2,586.15 2,586.15

212 020560010 Borrow 198 Ton 15.00 2,970.00 51.10 10,117.80 31.73 6,282.54

213 020560020 Granular Borrow 6 Ton 20.00 120.00 51.10 306.60 108.87 653.22

214 022310010 Clearing and Grubbing 1 Lump 3,500.00 3,500.00 4,410.00 4,410.00 16,582.35 16,582.35

215 023160020 Roadway Excavation (Plan Quantity 7 cuyd 16.00 112.00 38.50 269.50 655.85 4,590.95
)

216 023180020 Surface Ditch 493 ft 5.00 2,465.00 14.84 7,316.12 11.69 5,763.17

217 02319000* Potholing 2 Each 350.00 700.00 700.00 1,400.00 292.22 584.44

218 027210010 Untreated Base Course 66 Ton 34.00 2,244.00 51.10 3,372.60 33.74 2,226.84

219 027410050 HMA - 1/2 inch 3 Ton 100.00 300.00 350.00 1,050.00 124.67 374.01

220 02771002P Concrete Curb and Gutter Type B1 34 ft 15.00 510.00 35.00 1,190.00 23.44 796.96

221 02776001P Concrete Sidewalk 2160 sq ft 3.25 7,020.00 4.49 9,698.40 5.99 12,938.40

222 02812002D Extend Existing 2 inch PVC Condui 80 ft 9.00 720.00 4.20 336.00 217 173.60
t Schedule 40

223 028210018 6 ft Chain Link Fence, Type Il 21 ft 20.00 420.00 25.20 529.20 23.87 501.27

224 029110015 Wood Fiber Mulch 4 1000sqft 80.00 320.00 210.00 840.00 144.34 577.36

225 02912001P Contractor Furnished Topsoil 118 cuyd 35.00 4,130.00 53.90 6,360.20 51.96 6,131.28

226 029220040 Broadcast Seed 4 1000sqft 80.00 320.00 105.00 420.00 93.82 375.28

Subtotal 34,721.00 60,167.90 100,542.66
180 - TIME AND/OR LANE RENTAL

227 00221001* Contract Time Segment 1 - Bonnevi $210.00 Cald 20 Cald 4,200.00 30 Cald 6,300.00 30Cald 6,300.00
lle FIXED PRICE

228 00221002* Contract Time Segment 2 - Arcadia $210.00 Cald 25Cald 5,250.00 35Cald 7,350.00 40Cald 8,400.00
FIXED PRICE

229 00221003* Contract Time Segment 3 - Snow Ho $450.00 Cald 30Cald 13,500.00 40Cald 18,000.00 45 Cald 20,250.00
rse FIXED PRICE

230 00221004* Contract Time Segment 4 - Mountai  $450.00 Cald 28 Cald 12,600.00 35 Cald 15,750.00 40 Cald 18,000.00




Utah Department of Transportation
Abstract of Bids
Project No: F-ST99(98)
Project Name: 2010 SR2S - WASATCH FRONT INFRASTRUCTURE PROJECTS
Desc of Construction: VARIOUS SIDEWALK & SIGNING PROJECTS ALONG
WASATCH FRONT
Estimate Completion date on or before

Engineer's Estimate

Bidder:

CONSOLIDATED PAVING & CONCRETE
INC

1705 W 2450 S

OGDEN,UT 84401

10/07/2010
Bidder:
J WRIGHT COMPANIES, INC.

8060 SOUTH 1300 WEST
WEST JORDAN,UT 84068
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No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
nside FIXED PRICE
231 00221005* Contract Time Segment 5 - Plymout ~ $210.00 Cald 28 Cald 5,880.00 20 Cald 4,200.00 25 Cald 5,250.00
h FIXED PRICE
232 00221006* Contract Time Segment 6 - Alpine $210.00 Cald 20 Cald 4,200.00 20 Cald 4,200.00 30 Cald 6,300.00
FIXED PRICE
233 00221007* Contract Time Segment 7 - Millvil $210.00 Cald 22 Cald 4,620.00 25 Cald 5,250.00 35 Cald 7,350.00
le FIXED PRICE
Subtotal 50,250.00 61,050.00 71,850.00
A(Contract Amount): 627,697.35 1,108,216.11 1,278,092.29
Innovative Contracting: 50,250 61,050 71,850
A+Innovative Contracting(Bid Amount for Award Considerations): 677,947.35 1,169,266.11 1,349,942.29
Percent of Engineer's Estimate: 176.55 % 203.62 %



